
  

 

 

 

   

  

  

  

  

   

   

   

   

   

  

   

   

  

  

  

        

    

    

   

     

   

        

  

        

    

            

    

            

    

            

    

    

        

    

    

    

       

    

       

1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES 

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO. 

7. ISSUED BY 

CODE 

8. ADDRESS OFFER TO 

A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS) 

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date): 

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?  (If "YES," indicate within how many 

         calendar days after award in Item 12B.) 

12B. CALENDAR DAYS 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 

STANDARD FORM 1442 (REV. 4-85) STANDARD FORM 1442 

Prescribed by GSA YFAR (48 CFR) 52.236-1(d) 
NSN 7540-01-155-3212 

SOLICITATION, OFFER 

AND AWARD 

(Construction, Alteration, or Repair) 

SOLICITATION, OFFER 

AND AWARD 

(Construction, Alteration, or Repair) 

SOLICITATION SOLICITATION 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 

9. FOR INFORMATION 
              CALL: 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 

SEALED BID (IFB) 

NEGOTIATED (RFP) 

11. The Contractor shall begin performance within ____________ calendar days and complete it within   ____________  calendar days after receiving 

award, notice to proceed.  This performance period is mandatory, negotiable.  (See _____________________________.) 

YES NO 

A. Sealed offers in original and ___________________copies to perform the work required are due at the place specified in Item 8 by _____________ 

(hour) local time _____________________ (date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed 

envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, the date and time offers are due 

B. An offer guarantee  is, is not required. 

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference  
 . 

D. Offers providing less than _______________________ calendar days for Government acceptance after the date offers are due will not be  

considered and will be rejected. 

  1 of 77 

VA262-12-R-0318 
X 

01-17-2012 

600-12-1-5667-0410 000000 

00262 

Department of Veterans Affairs 

Network Contracting Office 22 

5901 E. 7th Street 

Building 149 

Long Beach CA 90822 

Department of Veterans Affairs 

Network Contracting Office 22 

(Attn: Timothy Prather) 

4811 Airport Plaza Drive Suite 600 

Long Beach CA 90815 

Timothy Prather (562) 766-2261 

Main Bid Item:  Contractor shall furnish all labor, materials, equipment and services necessary to complete the roof 

replacement in Buildings 48 and 5, 5901 East 7th Street, Long Beach Healthcare System, Long Beach, California. 

The contractor shall provide all labor, materials and equipment necessary to complete the following requirements: 

Remove old roofing material and non-service able underlayment, haul away waster materials, install new roof sections, 

clean up job site for buildings 48 and 5.  All work shall be in accordance with the VA Long Beach Medical Center, State 

of California and Federal codes and laws and subject to the terms and conditions of the contract. 

Completion Time:  30 days 

Cost Range:  Between $25,000 and $100,000 

Public Law 109-461, 38 USC Sec. 8127 provides SDVOSB Set-aside authority to VA 

Award is subject to availability of government funds. 

To be eligible to participate in this procurement, the contractor shall be registered in the following databases: 

Central Contractor Registration:  http//www.ccr.gov 

VetBiz:  http://vip.vetbiz.gov 

VETS 100:  (DOL): http://dol.gov/vets/program/fcp/main/htm 

Online Reps & Certs (ORCA):  http://orca.bpn.gov 

NAICS code: 236220 

One time organized site visit is schedule for Tuesday, January 31, 2012 at 10:00 am local time starting at Bldg 5, 

(Front Office), 5901 East 7th Street, VA Medical Center Long Beach, CA 

Final questions (RFI's) must be received prior to January 30, 2012 at 2:00 pm local time. All questions must be in 

writing to the Contracting Officer. 

10 30 days. 

52.211-10 

X 

1400 

02-07-2012 
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14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. 

16. REMITTANCE ADDRESS 

CODE FACILITY CODE 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of the solicitation, if this offer is 
accepted by the Government in writing within __________ calendar days after the date offers are due. 

AMOUNTS 

18. The offeror agrees to furnish any required performance and payment bonds. 

19. ACKNOWLEDGMENT OF AMENDMENTS 

AMENDMENT NO. 

DATE 

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 20B. SIGNATURE 20C. OFFER DATE 

21. ITEMS ACCEPTED: 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c)(  )     41 U.S.C. 253(c) (      )       

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY 

PHONE: FAX: 

28. NEGOTIATED AGREEMENT 29. AWARD Your 

Contractor agrees offer on this solicitation, is hereby accepted as to the items listed.  This 
to furnish and deliver all items or perform all work, requisitions identified award consummates the contract. which consists of (a) the Government 
on this form and any continuation sheets for the consideration stated in solicitation and your offer, and (b) this contract award.  No further cont- 
this contract.  The rights and obligations of the parties to this contract ractual document is necessary. 
shall be governed by (a) this contract award, (b) the solicitation, and (c) 
the clauses, representations, certifications, and specifications incorporated 
by reference in or attached to this contract. 

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER 

TO SIGN 

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 

BY 

OFFER 

AWARD 

STANDARD FORM 1442(REV. 4-85)BACK  

(Include ZIP Code) (Include area code) 

(Include only if different than Item 14) 

(Insert any number equal to or greater than 
the minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each) 

(Type or print) 

(4 copies unless otherwise specified) 

(Type or print) 
(Type or print) 

(Contractor is required to sign this 

document and return _______ copies to issuing office.) 

(Contractor is not required to sign this document.) 

(Must be fully completed by offeror) 

(To be completed by Government) 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

00262 

Department of Veterans Affairs 

Network Contracting Office 22 

5901 E. 7th Street 

Building 149 

Long Beach CA 90822 

Department of Veterans Affairs 

Financial Services Center 

P.O. Box 149971 

Austin TX 78714-9971 



  TABLE OF CONTENTS 

  

  

 Section Title 

  

 SCOPE OF WORK- Repair roof on buildings 48 and 5 at the VA Long Beach 7th street Health Care 

system. 

  

  

  

 SPECIFICATIONS 

  

 DIVISION 1 - GENERAL REQUIREMENTS 

  

 10000 GENERAL REQUIREMENTS 

  

 DIVISION 7 – THERMO AND MOISTURE PROTECTION 

   

  07 51 00.11 BUILT-UP BITUMINOUS ROOFING, HOT-APPLIED 

  

  

  

  

 VA Long Beach Medical Center Specific Procedures 

  

 I. Orientation for Contract Workers-Safety and Occupational Health and Infection Control II.

 Infection control guideline construction, renovation, repair and demolition. III. Infection 

control risk assessment matrix of precautions for construction and renovation. 

  

 END OF SECTION  SCOPE OF WORK Repair roof on buildings 48 and 5 at the VA Long Beach 7th 

street Health Care system at the VA Long Beach 7th street Health Care system. 

  

 SCOPE OF WORK: The contractor shall provide all labor, materials, and equipment necessary to 

complete the following requirements: remove of old roofing material and non-service able underlayment, 

haul away waste materials, install new roof sections, clean up job site for buildings 48 and 5 at the at the 

VA Long Beach 7th street Health Care system. All work shall be in accordance with the VA Long Beach 

Medical Center, state, and Federal codes and laws, and subject to the terms and conditions of the contract. 

  

 CONTRACTING OFFICER'S REPRESENTATIVE: Whenever in these specifications the abbreviation 

COTR is referenced, it shall be the same as if the term Contracting Officer's Technical Representative is 

referenced. The COTR for this project is Tom Hendon and can be reached at (562) 826-8000. 

  

 GENERAL: All work shall be done by mechanics skilled in the type of work involved. All existing work 

or facilities damaged by the contractor’s operations shall be repaired or replaced by the contractor at no 

cost to the Government. The contractor will be required to meet all local, State and Federal safety and 

codes standards which apply. A mandatory pre-bid job walk will be held. 

  

 LOCATION: Building 48 garden center, and building 5 engineering, Long Beach VA Hospital, 5901 

East Seventh Street, Long Beach California, 

  



 PRINCIPAL FEATURES: The work to be performed will include but is not limited to the following 

items: 

  

 Building 48 Garden Center 1. Roof area approximately 3000 square feet vendor to verify. 2.

 Remove existing roof down to concrete deck 3. Prime the entire roof deck with asphalt based 

primer 4. Install ½ inch coated fiberboard set on hot asphalt over fiberboard, install #28 base sheet 

set on hot asphalt at the rate of 25 pounds per 100 square feet. 5. Install two layers of primer ply #6 set on 

hot asphalt 6. Install 72 LBS fiberglass mineral surface cap sheet 7. Upon completion of work of 

this section and as condition of its acceptance, completely remove from job site all tools, equipment, 

debris, and surplus materials pertaining to this portion of the work. 

  

 ** Note: if there is a conflict between the above specification and the specifications listed in section “07 

51 00.11 BUILT-UP BITUMINOUS ROOFING, HOT-APPLIED” the specification in section 07 51 

00.11 will rule. 

  

 Building 5 engineering 1. Roof area approximately 2400 square feet vendor to verify. This is a 

combine square footage from two repair areas. Area one East side of building over drafting shop. Area 

two north side of building over southern offices on the first story. 2. Remove existing roof down to 

concrete deck 3. Install 50 mil “Duro-last” roof system as per manufactures specification and 

recommendations 4. Prime entire concrete deck using asphalt primer 5. Install 2 inch ISO 

insulation on “Duro-Grip” adhesive over ISO insulation, install ¼ inch “Densedeck” set on “Duro-Grip” 

adhesive 6. Install 50 mil “Duro-Last” membrane set on adhesive 7. Disconnect and relocate left 

A/C units to replace defective sheet metal cover on curbs 8. Set A/C units over new sheet metal 

covers and anchor down A/C unit same as found prior to removal. 9. Upon completion of work of 

this section and as condition of its acceptance, completely remove from job site all tools, equipment, 

debris, and surplus materials pertaining to this portion of the work 

  

  

 DISPOSITION OF MATERIALS: All waste materials shall be handled, transported and disposed of in 

accordance with applicable Federal, state and local regulations by the contractor and deposited in an 

approved landfill. 

  

 SCHEDULE OF OPERATIONS: The contractor will submit a schedule of proposed operations for 

approval. The schedule is subject to change so that the contractor’s work does not conflict with or 

otherwise disrupt normal operations of the Government. 

  

 HOURS OF OPERATION: All work to be provided under this contract shall be accomplished between 

“WEEK DAY” 7:00 A.M. to 4:30 P.M. Monday thru Friday, unless otherwise approved by the COTR. 

All work shall be performed in such a manner that there will be minimum interruption in, or interference 

with, the proper execution of VA Long Beach Medical Center business. 

  

 CLEAN-UP: The contractor shall clean up all debris and discarded materials resulting from his 

operations on a continuous to ensure the safety of people working or receiving treatment in the same area. 

Materials shall be handled, transported and disposed of in accordance with applicable Federal, State, and 

local regulations in proper containers and trucked off-site to an approved landfill. 

  

 UTILITIES: Water, Power and Restrooms will be available to the contractor for use. All modifications to 

existing utilities will be removed at the completion of the project by the contractor. It is the responsibility 

of the contractor to ensure the conservation of all utilities used under this contract. 

  



 MATERIALS USED: Unless otherwise specified all materials used for this contract shall be new and 

unused. 

  

 OSHA: All work and materials called for in the specifications will conform with the applicable OSHA 

standards. 

  

 RULES OF SAFETY: 1. All contractor and sub-contractor employees who will be performing 

work on the VA Long Beach Healthcare System property must complete the Federal OSHA ten hour 

Construction Industry Outreach course which includes: a. Introduction to OSHA b.

 Electrical Safety c. Fall Protection d. Excavations e. Cranes f. Materials 

Handling Storage Use and Disposal g. Tools-Hand and Power h. Personal Protection Equipment 

i. Scaffolds j. Stairways and Ladders 2. All contractor and sub-contractor personnel must 

attend a VA Long Beach Healthcare System safety orientation prior to the start of construction activities. 

3. Dust and air flow control for the fifth floor. The contractor will seal the dumb waiter openings on 

the fifth floor to prevent construction dust and outside air from entering the fifth floor from the dumb 

waiter shafts. 4. All rules of safety which are or may be imposed upon the contractor by Federal, State or 

Municipal Code and applicable VA regulations shall be effectively carried out in the performance of the 

contract. The contractor shall complete an incident report, and provide a copy to the Long Beach COTR 

within 24 hours of an accident involving personal injury or property damage. 

  

 POLLUTION ABATEMENT: The contractor shall comply with all Federal, State, and local 

environmental laws and regulations. He shall avoid any disposal practices that will place the Government 

in a controversial position with local and federal regulation. 

  

 ACCIDENT PREVENTION: In order to provide safety controls for protection to the life and health of 

employees and other persons, for prevention of damage to property, materials, supplies and equipment 

and for avoidance of work interruptions in the performance of this contractor, the contractor shall comply 

with all applicable OSHA Laws, etc. The contractor will maintain an accurate record of and will report to 

VA Long Beach Medical Center  COTR representative any exposure data and all accidents resulting in 

death, traumatic injury, occupational disease and damage to property, materials, supplies and equipment 

incident to work performed under this contract. 

  

 CONTRACTOR’S REPRESENTATIVE: A competent supervisor or superintendent with the authority to 

act on the behalf of the contractor, must be present at the job site at all times that work is going on. The 

name of the supervisor or superintendent will be furnished in writing to VA Long Beach Medical Center 

COTR. If the supervisor or superintendent is changed during the life of the contract VA Long Beach 

Medical Center COTR will be notified accordingly. 

  

 WARRANTY REQUIREMENTS: The Contractor shall provide a one (1) year unconditional warranty 

for parts, material and labor provided under the scope of this work from the date of substantial 

completion. This will include a response time of no greater than twenty-four hours. 

  

 EXECUTION 

  

 1) COTR coordinate with all departments affected by construction for access and validation of 

construction schedule. 2) Contractor will perform prescribed work. 3) Contractor will notify 

COTR when project is completed. 4) COTR will inspect work 5) Contractor will repair any 

deficiencies 6) COTR will approve payment 

  

 FIELD QUALITY CONTROL: The VA Long Beach Medical Center -COTR will provide a Visual 

Inspection of the work performed. Contractor will have COTR present for all pressure tests. 



  

 PROTECTION OF FINISHED WORK: 1. Provide traffic control, barricades, signs, and caution 

tape. 2. Do not permit personnel traffic under new work until completion of work and proper testing is 

completed. 

  

 END OF SECTION  SECTION 01 00 00 GENERAL REQUIREMENTS 

  

 1.1 GENERAL INTENTION 

  

 A. Visits to the site by Bidders may be made only by appointment with the Medical Center 

Engineering Officer B. All employees of general contractor and subcontractors shall comply with VA 

security management program and obtain permission of the VA police, be identified by project and 

employer, and restricted from unauthorized access. C. Prior to commencing work, general contractor 

shall provide proof that a OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) will maintain 

a presence at the work site whenever the general or subcontractors are present. 

  

 D. Training: 1. All employees of general contractor or subcontractors shall have the 10-hour, 

supervisors shall have the 30-hour OSHA certified Construction Safety course and /or other relevant 

competency training, as determined by VA CP with input from the ICRA team. 2. Submit training 

records of all such employees for approval before the start of work. 

  

 1.2 CONSTRUCTION SECURITY REQUIREMENTS A. Security Plan: 1. The security 

plan defines both physical and administrative security procedures that will remain effective for the entire 

duration of the project. 2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply with these regulations. B.

 Security Procedures: 1. General Contractor’s employees shall not enter the project site without 

appropriate badge.  They may also be subject to inspection of their personal effects when entering or 

leaving the project site. 2. For working outside the “regular hours” as defined in the contract, The 

General Contractor shall give 3 days notice to the Contracting Officer so that arrangements can be 

provided for the employees.  This notice is separate from any notices required for utility shutdown 

described later in this section. 3. No photography of VA premises is allowed without written permission 

of the Contracting Officer. 4. VA reserves the right to close down or shut down the project site and 

order General Contractor’s employees off the premises in the event of a national emergency.  The General 

Contractor may return to the site only with the written approval of the Contracting Officer. C.

 Document Control: 1. Before starting any work, the General Contractor/Sub Contractors shall 

submit an electronic security memorandum describing the approach to following goals and maintaining 

confidentiality of “sensitive information”. 2. The General Contractor is responsible for safekeeping of 

all drawings, project manual and other project information.  This information shall be shared only with 

those with a specific need to accomplish the project. 4. Certain documents, sketches, videos or 

photographs and drawings may be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.  

Secure such information in separate containers and limit the access to only those who will need it for the 

project.  Return the information to the Contracting Officer upon request. 5. These security 

documents shall not be removed or transmitted from the project site without the written approval of 

Contracting Officer. 6. All paper waste or electronic media such as CD’s and diskettes shall be shredded 

and destroyed in a manner acceptable to the VA. 7. Notify Contracting Officer and Site Security 

Officer immediately when there is a loss or compromise of “sensitive information”. 8. All electronic 

information shall be stored in specified location following VA standards and procedures using an 

Engineering Document Management Software (EDMS). a. Security, access and maintenance of all 

project drawings, both scanned and electronic shall be performed and tracked through the EDMS system. 

b. “Sensitive information” including drawings and other documents may be attached to e-mail 

provided all VA encryption procedures are followed. D. Motor Vehicle Restrictions 1. Vehicle 



authorization request shall be required for any vehicle entering the site and such request shall be 

submitted 24 hours before the date and time of access. Access shall be restricted to picking up and 

dropping off materials and supplies. 2. Separate permits shall be issued for General Contractor and its 

employees for parking in designated areas only. 

  

 1.3 FIRE SAFETY A. Applicable Publications: Publications listed below form part of this Article to 

extent referenced. Publications are referenced in text by basic designations only. 1. American 

Society for Testing and Materials (ASTM): E84-2009 Surface Burning Characteristics of Building 

Materials 2. National Fire Protection Association (NFPA): 10-2010 Standard for Portable Fire 

Extinguishers 30-2008 Flammable and Combustible Liquids Code 51B-2009 Standard for Fire 

Prevention During Welding, Cutting and Other Hot Work 70-2011 National Electrical Code 241-

2009 Standard for Safeguarding Construction, Alteration, and Demolition Operations 3.

 Occupational Safety and Health Administration (OSHA): 29 CFR 1926 Safety and Health 

Regulations for Construction B. Fire Safety Plan: Establish and maintain a fire protection program in 

accordance with 29 CFR 1926. Prior to start of work, prepare a plan detailing project-specific fire safety 

measures, including periodic status reports, and submit to // Resident // Project // Engineer // and Facility 

Safety // Manager // Officer // for review for compliance with contract requirements in accordance with 

Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any worker for the 

contractor or subcontractors beginning work, they shall undergo a safety briefing provided by the general 

contractor’s competent person per OSHA requirements. This briefing shall include information on the 

construction limits, VAMC safety guidelines, means of egress, break areas, work hours, locations of 

restrooms, use of VAMC equipment, etc. Documentation shall be provided to the Resident Engineer that 

individuals have undergone contractor’s safety briefing. C. Site and Building Access: Maintain free 

and unobstructed access to facility emergency services and for fire, police and other emergency response 

forces in accordance with NFPA 241. D. Separate temporary facilities, such as trailers, storage sheds, and 

dumpsters, from existing buildings and new construction by distances in accordance with NFPA 241. For 

small facilities with less than 6 m (20 feet) exposing overall length, separate by 3m (10 feet). E.

 Temporary Construction Partitions: 

  

 1. Install and maintain temporary construction partitions to provide smoke-tight separations between 

the areas that are described in phasing requirements. Construct partitions of gypsum board or treated 

plywood (flame spread rating of 25 or less in accordance with ASTM E84) on both sides of fire retardant 

treated wood or metal steel studs. Extend the partitions through suspended ceilings to floor slab deck or 

roof. Seal joints and penetrations. At door openings, install Class C, ¾ hour fire/smoke rated doors with 

self-closing devices. 3. Close openings in smoke barriers and fire-rated construction to maintain fire 

ratings. Seal penetrations with listed through-penetration firestop materials in accordance with Section 07 

84 00, FIRESTOPPING. F. Temporary Heating and Electrical: Install, use and maintain installations 

in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. G. Means of Egress: Do not block exiting 

for occupied buildings, including paths from exits to roads. Minimize disruptions and coordinate Engineer 

and facility Safety Officer. H. Egress Routes for Construction Workers: Maintain free and unobstructed 

egress. Inspect daily, and report findings and corrective actions weekly to Engineer and facility Safety 

Officer. I. Fire Extinguishers: Provide and maintain extinguishers in construction areas and 

temporary storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10. J. Flammable and 

Combustible Liquids: Store, dispense and use liquids in accordance with 29 CFR 1926, NFPA 241 and 

NFPA 30. 

  

 K. Existing Fire Protection: Do not impair automatic sprinklers, smoke and heat detection, and fire 

alarm systems, except for portions immediately under construction, and temporarily for connections. 

Provide fire watch for impairments more than 4 hours in a 24-hour period. Request interruptions in 

accordance with Article, OPERATIONS AND STORAGE AREAS, and coordinate with Engineer and 

facility Safety Officer. All existing or temporary fire protection systems (fire alarms, sprinklers) located 



in construction areas shall be tested as coordinated with the medical center. Parameters for the testing and 

results of any tests performed shall be recorded by the medical center and copies provided to the Resident 

Engineer. L. Smoke Detectors: Prevent accidental operation. Remove temporary covers at end of work 

operations each day. Coordinate with Engineer and facility Safety Officer. 

  

 M. Hot Work: Perform and safeguard hot work operations in accordance with NFPA 241 and NFPA 

51B. Coordinate with Engineer. Obtain permits from facility Safety Officer at least 24 hours in advance. 

N. Fire Hazard Prevention and Safety Inspections: Inspect entire construction areas weekly. 

Coordinate with, and report findings and corrective actions weekly to Engineer and facility Safety 

Officer. O. Smoking: Smoking is prohibited in and adjacent to construction areas inside existing 

buildings and additions under construction. In separate and detached buildings under construction, 

smoking is prohibited except in designated smoking rest areas. P. Dispose of waste and debris in 

accordance with NFPA 241. Remove from buildings daily. Q. Perform other construction, alteration 

and demolition operations in accordance with 29 CFR 1926. 

  

 R. If required, submit documentation to the Resident Engineer that personnel have been trained in 

the fire safety aspects of working in areas with impaired structural or compartmentalization features. 1.4 

OPERATIONS AND STORAGE AREAS A. The Contractor shall confine all operations (including 

storage of materials) on Government premises to areas authorized or approved by the Contracting Officer. 

The Contractor shall hold and save the Government, its officers and agents, free and harmless from 

liability of any nature occasioned by the Contractor's performance. B. Temporary buildings (e.g., 

storage sheds, shops, offices) and utilities may be erected by the Contractor only with the approval of the 

Contracting Officer and shall be built with labor and materials furnished by the Contractor without 

expense to the Government. The temporary buildings and utilities shall remain the property of the 

Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the 

written consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be 

removed. C. The Contractor shall, under regulations prescribed by the Contracting Officer, use only 

established roadways, or use temporary roadways constructed by the Contractor when and as authorized 

by the Contracting Officer. When materials are transported in prosecuting the work, vehicles shall not be 

loaded beyond the loading capacity recommended by the manufacturer of the vehicle or prescribed by any 

Federal, State, or local law or regulation. When it is necessary to cross curbs or sidewalks, the Contractor 

shall protect them from damage. The Contractor shall repair or pay for the repair of any damaged curbs, 

sidewalks, or roads. 

  

 D. Working space and space available for storing materials shall be as determined by the Resident 

Engineer. E. Workmen are subject to rules of Medical Center applicable to their conduct. F. Execute 

work so as to interfere as little as possible with normal functioning of Medical Center as a whole, 

including operations of utility services, fire protection systems and any existing equipment, and with 

work being done by others. 1. Do not store materials and equipment in other than assigned areas. 3.

 Where access by Medical Center personnel to vacated portions of buildings is not required, 

storage of Contractor's materials and equipment will be permitted subject to fire and safety requirements. 

G. Utilities Services: Maintain existing utility services for Medical Center at all times. Provide 

temporary facilities, labor, materials, equipment, connections, and utilities to assure uninterrupted 

services. Where necessary to cut existing water, steam, gases, sewer or air pipes, or conduits, wires, 

cables, etc. of utility services or of fire protection systems and communications systems (including 

telephone), they shall be cut and capped at suitable places where shown; or, in absence of such indication, 

where directed by Resident Engineer. 1. No utility service such as water, gas, steam, sewers or electricity, 

or fire protection systems and communications systems may be interrupted without prior approval of 

Resident Engineer. Electrical work shall be accomplished with all affected circuits or equipment de-

energized. When an electrical outage cannot be accomplished, work on any energized circuits or 

equipment shall not commence without the Medical Center Director’s prior knowledge and written 



approval. Refer to specification Sections 26 05 11, REQUIREMENTS FOR ELECTRICAL 

INSTALLATIONS, 27 05 11 REQUIREMENTS FOR COMMUNICATIONS INSTALLATIONS and 

28 05 11, REQUIREMENTS FOR ELECTRONIC SAFETY AND SECURITY INSTALLATIONS for 

additional requirements. 2. Contractor shall submit a request to interrupt any such services to 

Resident Engineer, in writing, 48 hours in advance of proposed interruption. Request shall state reason, 

date, exact time of, and approximate duration of such interruption. 3. Contractor will be advised (in 

writing) of approval of request, or of which other date and/or time such interruption will cause least 

inconvenience to operations of Medical Center. Interruption time approved by Medical Center may occur 

at other than Contractor's normal working hours. 4. Major interruptions of any system must be 

requested, in writing, at least 15 calendar days prior to the desired time and shall be performed as directed 

by the Resident Engineer. 5. In case of a contract construction emergency, service will be interrupted 

on approval of Resident Engineer. Such approval will be confirmed in writing as soon as practical. 6.

 Whenever it is required that a connection fee be paid to a public utility provider for new 

permanent service to the construction project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government and not the Contractor. H.

 Abandoned Lines: All service lines such as wires, cables, conduits, ducts, pipes and the like, and 

their hangers or supports, which are to be abandoned but are not required to be entirely removed, shall be 

sealed, capped or plugged. The lines shall not be capped in finished areas, but shall be removed and 

sealed, capped or plugged in ceilings, within furred spaces, in unfinished areas, or within walls or 

partitions; so that they are completely behind the finished surfaces. 

  

 1.5 ALTERATIONS A. Survey: Before any work is started, the Contractor shall make a thorough 

survey with the Resident Engineer of buildings in which alterations occur and areas which are anticipated 

routes of access, and furnish a report, signed by both, to the Contracting Officer. This report shall list by 

rooms and spaces: 1. Existing condition and types of resilient flooring, doors, windows, walls and 

other surfaces not required to be altered throughout affected areas of buildings. 2. Existence and 

conditions of items such as plumbing fixtures and accessories, electrical fixtures, equipment, venetian 

blinds, shades, etc., required by drawings to be either reused or relocated, or both. 3. Shall note any 

discrepancies between drawings and existing conditions at site. 4. Shall designate areas for 

working space, materials storage and routes of access to areas within buildings where alterations occur 

and which have been agreed upon by Contractor and Resident Engineer. B. Any items required by 

drawings to be either reused or relocated or both, found during this survey to be nonexistent, or in opinion 

of Resident Engineer, to be in such condition that their use is impossible or impractical, shall be furnished 

and/or replaced by Contractor with new items in accordance with specifications which will be furnished 

by Government. Provided the contract work is changed by reason of this subparagraph B, the contract will 

be modified accordingly, under provisions of clause entitled "DIFFERING SITE CONDITIONS" (FAR 

52.236 2) and "CHANGES" (FAR 52.243 4 and VAAR 852.236 88). C. Re Survey: Thirty days before 

expected partial or final inspection date, the Contractor and Resident Engineer together shall make a 

thorough re survey of the areas of buildings involved. They shall furnish a report on conditions then 

existing, of resilient flooring, doors, windows, walls and other surfaces as compared with conditions of 

same as noted in first condition survey report: 1. Re survey report shall also list any damage caused by 

Contractor to such flooring and other surfaces, despite protection measures; and, will form basis for 

determining extent of repair work required of Contractor to restore damage caused by Contractor's 

workmen in executing work of this contract. D. Protection: Provide the following protective measures: 1.

 Wherever existing roof surfaces are disturbed they shall be protected against water infiltration. In 

case of leaks, they shall be repaired immediately upon discovery. 2. Temporary protection against 

damage for portions of existing structures and grounds where work is to be done, materials handled and 

equipment moved and/or relocated. 3. Protection of interior of existing structures at all times, from 

damage, dust and weather inclemency. Wherever work is performed, floor surfaces that are to remain in 

place shall be adequately protected prior to starting work, and this protection shall be maintained intact 

until all work in the area is completed. 



  

 1.6 INFECTION PREVENTION MEASURES A. Implement the requirements of VAMC’s 

Infection Control Risk Assessment (ICRA) team. ICRA Group may monitor dust in the vicinity of the 

construction work and require the Contractor to take corrective action immediately if the safe levels are 

exceeded. B. Establish and maintain a dust control program as part of the contractor’s infection 

preventive measures in accordance with the guidelines provided by Infection Control. Prior to start of 

work, prepare a plan detailing project-specific dust protection measures, including periodic status reports, 

and submit to engineer and Facility Infection Control for review for compliance with contract 

requirements in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND 

SAMPLES. 1. All personnel involved in the construction or renovation activity shall be educated and 

trained in infection prevention measures established by the medical center. C. Medical center 

Infection Control personnel shall monitor for airborne disease (e.g. aspergillosis) as appropriate during 

construction. A baseline of conditions may be established by the medical center prior to the start of work 

and periodically during the construction stage to determine impact of construction activities on indoor air 

quality. In addition: 1. The RE and VAMC Infection Control personnel shall review pressure differential 

monitoring documentation to verify that pressure differentials in the construction zone and in the patient-

care rooms are appropriate for their settings. The requirement for negative air pressure in the construction 

zone shall depend on the location and type of activity. Upon notification, the contractor shall implement 

corrective measures to restore proper pressure differentials as needed. 2. In case of any problem, the 

medical center, along with assistance from the contractor, shall conduct an environmental assessment to 

find and eliminate the source. D. In general, following preventive measures shall be adopted during 

construction to keep down dust and prevent mold. 1. Dampen debris to keep down dust and provide 

temporary construction partitions in existing structures where directed by Resident Engineer. Blank off 

ducts and diffusers to prevent circulation of dust into occupied areas during construction. 

  

 2. Do not perform dust producing tasks within occupied areas without the approval of the Resident 

Engineer. For construction in any areas that will remain jointly occupied by the medical Center and 

Contractor’s workers, the Contractor shall: a. Provide dust proof one-hour temporary drywall 

construction barriers to completely separate construction from the operational areas of the hospital in 

order to contain dirt debris and dust. Barriers shall be sealed and made presentable on hospital occupied 

side. Install a self-closing rated door in a metal frame, commensurate with the partition, to allow worker 

access. Maintain negative air at all times. A fire retardant polystyrene, 6-mil thick or greater plastic 

barrier meeting local fire codes may be used where dust control is the only hazard, and an agreement is 

reached with the Resident Engineer and Medical Center. b. HEPA filtration is required where the 

exhaust dust may reenter the breathing zone.  Contractor shall verify that construction exhaust to exterior 

is not reintroduced to the medical center through intake vents, or building openings. Install HEPA (High 

Efficiency Particulate Accumulator) filter vacuum system rated at 95% capture of 0.3 microns including 

pollen, mold spores and dust particles. Insure continuous negative air pressures occurring within the work 

area. HEPA filters should have ASHRAE 85 or other prefilter to extend the useful life of the HEPA. 

Provide both primary and secondary filtrations units. Exhaust hoses shall be heavy duty, flexible steel 

reinforced and exhausted so that dust is not reintroduced to the medical center. c. Adhesive Walk-

off/Carpet Walk-off Mats, minimum 600mm x 900mm (24” x 36”), shall be used at all interior transitions 

from the construction area to occupied medical center area. These mats shall be changed as often as 

required to maintain clean work areas directly outside construction area at all times. d. Vacuum and 

wet mop all transition areas from construction to the occupied medical center at the end of each workday. 

Vacuum shall utilize HEPA filtration. Maintain surrounding area frequently. Remove debris as they are 

created. Transport these outside the construction area in containers with tightly fitting lids. e. The 

contractor shall not haul debris through patient-care areas without prior approval of the Resident Engineer 

and the Medical Center. When, approved, debris shall be hauled in enclosed dust proof containers or 

wrapped in plastic and sealed with duct tape. No sharp objects should be allowed to cut through the 

plastic. Wipe down the exterior of the containers with a damp rag to remove dust. All equipment, tools, 



material, etc. transported through occupied areas shall be made free from dust and moisture by vacuuming 

and wipe down. f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling tile prior to 

replacement. Any ceiling access panels opened for investigation beyond sealed areas shall be sealed 

immediately when unattended. g. There shall be no standing water during construction. This 

includes water in equipment drip pans and open containers within the construction areas. All accidental 

spills must be cleaned up and dried within 12 hours. Remove and dispose of porous materials that remain 

damp for more than 72 hours. h. At completion, remove construction barriers and ceiling protection 

carefully, outside of normal work hours. Vacuum and clean all surfaces free of dust after the removal. E.

 Final Cleanup: 1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility chases that have been part of the 

construction. 2. Perform HEPA vacuum cleaning of all surfaces in the construction area. This includes 

walls, ceilings, cabinets, furniture (built-in or free standing), partitions, flooring, etc. 3. All new air 

ducts shall be cleaned prior to final inspection. 

  

 1.7 DISPOSAL AND RETENTION A. Materials and equipment accruing from work removed and from 

demolition of buildings or structures, or parts thereof, shall be disposed of as follows: 2. Items not 

reserved shall become property of the Contractor and be removed by Contractor from Medical Center. 3.

 Items of portable equipment and furnishings located in rooms and spaces in which work is to be 

done under this contract shall remain the property of the Government. When rooms and spaces are 

vacated by the Department of Veterans Affairs during the alteration period, such items which are NOT 

required by drawings and specifications to be either relocated or reused will be removed by the 

Government in advance of work to avoid interfering with Contractor's operation. 

  

 4. Copies of the following listed CFR titles may be obtained from the Government Printing Office: 

40 CFR 261 Identification and Listing of Hazardous Waste 40 CFR 262 Standards Applicable to 

Generators of Hazardous Waste 40 CFR 263 Standards Applicable to Transporters of Hazardous 

Waste 40 CFR 761 PCB Manufacturing, Processing, Distribution in Commerce, and use Prohibitions 

49 CFR 172 Hazardous Material tables and Hazardous Material Communications Regulations 49 CFR 

173 Shippers   General Requirements for Shipments and Packaging 49 CRR 173 Subpart A 

General 49 CFR 173 Subpart B Preparation of Hazardous Material for Transportation 49 CFR 173

 Subpart J Other Regulated Material; Definitions and Preparation TSCA Compliance Program 

Policy Nos. 6 PCB 6 and 6 PCB 7 1.10  REFER TO FAR CLAUSE 52.236-7, "PERMITS AND 

RESPONSIBILITIES," WHICH IS INCLUDED IN GENERAL CONDITIONS. A NATIONAL 

POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT IS REQUIRED FOR THIS 

PROJECT. THE CONTRACTOR IS CONSIDERED AN "OPERATOR" UNDER THE PERMIT AND 

HAS EXTENSIVE RESPONSIBILITY FOR COMPLIANCE WITH PERMIT REQUIREMENTS. VA 

WILL MAKE THE PERMIT APPLICATION AVAILABLE AT THE (APPROPRIATE MEDICAL 

CENTER) OFFICE. THE APPARENT LOW BIDDER, CONTRACTOR AND AFFECTED 

SUBCONTRACTORS SHALL FURNISH ALL INFORMATION AND CERTIFICATIONS THAT 

ARE REQUIRED TO COMPLY WITH THE PERMIT PROCESS AND PERMIT REQUIREMENTS. 

MANY OF THE PERMIT REQUIREMENTS WILL BE SATISFIED BY COMPLETING 

CONSTRUCTION AS SHOWN AND SPECIFIED. SOME REQUIREMENTS INVOLVE THE 

CONTRACTOR'S METHOD OF OPERATIONS AND OPERATIONS PLANNING AND THE 

CONTRACTOR IS RESPONSIBLE FOR EMPLOYING BEST MANAGEMENT PRACTICES. THE 

AFFECTED ACTIVITIES OFTEN INCLUDE, BUT ARE NOT LIMITED TO THE FOLLOWING: -

 Designating areas for equipment maintenance and repair; - Providing waste receptacles at 

convenient locations and provide regular collection of wastes; - Locating equipment wash down areas on 

site, and provide appropriate control of wash-waters; - Providing protected storage areas for chemicals, 

paints, solvents, fertilizers, and other potentially toxic materials; and - Providing adequately 

maintained sanitary facilities. 1.8 RESTORATION A. Remove, cut, alter, replace, patch and repair 

existing work as necessary to install new work. Except as otherwise shown or specified, do not cut, alter 



or remove any structural work, and do not disturb any ducts, plumbing, steam, gas, or electric work 

without approval of the Resident Engineer. Existing work to be altered or extended and that is found to be 

defective in any way, shall be reported to the Resident Engineer before it is disturbed. Materials and 

workmanship used in restoring work, shall conform in type and quality to that of original existing 

construction, except as otherwise shown or specified. B. Upon completion of contract, deliver work 

complete and undamaged. Existing work (walls, ceilings, partitions, floors, mechanical and electrical 

work, lawns, paving, roads, walks, etc.) disturbed or removed as a result of performing required new 

work, shall be patched, repaired, reinstalled, or replaced with new work, and refinished and left in as good 

condition as existed before commencing work. C. At Contractor's own expense, Contractor shall 

immediately restore to service and repair any damage caused by Contractor's workmen to existing piping 

and conduits, wires, cables, etc., of utility services or of fire protection systems and communications 

systems (including telephone) which are indicated on drawings and which are not scheduled for 

discontinuance or abandonment. D. Expense of repairs to such utilities and systems not shown on 

drawings or locations of which are unknown will be covered by adjustment to contract time and price in 

accordance with clause entitled "CHANGES" (FAR 52.243 4 and VAAR 852.236 88) and "DIFFERING 

SITE CONDITIONS" (FAR 52.236 2). 

  

 1.9 LAYOUT OF WORK A. The Contractor shall lay out the work from Government established base 

lines and bench marks, indicated on the drawings, and shall be responsible for all measurements in 

connection with the layout. The Contractor shall furnish, at Contractor's own expense, all stakes, 

templates, platforms, equipment, tools, materials, and labor required to lay out any part of the work. The 

Contractor shall be responsible for executing the work to the lines and grades that may be established or 

indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and 

preserving all stakes and other marks established by the Contracting Officer until authorized to remove 

them. If such marks are destroyed by the Contractor or through Contractor's negligence before their 

removal is authorized, the Contracting Officer may replace them and deduct the expense of the 

replacement from any amounts due or to become due to the Contractor. (FAR 52.236 17) 

  

 END OF SECTION 

   

  

 SECTION 07 51 00.11 BUILT-UP BITUMINOUS ROOFING, HOT-APPLIED PART 1 - GENERAL 

1.1 DESCRIPTION A. This section includes hot-applied bituminous [hybrid] built-up roofing 1.2 

APPLICABLE PUBLICATIONS A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic designation only. Editions of 

applicable publications current on date of issue of bidding documents apply unless otherwise indicated. B.

 American National Standards Institute/Single-Ply Roofing Institute (ANSI/SPRI): ANSI/SPRI 

ES-1-03 Wind Design Standard for Edge Systems Used with Low Slope Roofing Systems C.

 American Society of Civil Engineers/Structural Engineering Institute (ASCE/SEI): ASCE/SEI-7-

10 Minimum Design Loads for Buildings and Other Structures D. Asphalt Roofing Manufacturers 

Association/National Roofing Contractors Association (ARMA/NRCA): Quality Control Guidelines for 

the Application of Polymer Modified Bitumen Roofing 1.3 PERFORMANCE REQUIREMENTS A.

 Material Compatibility:  Provide roofing materials that are compatible with one another under 

conditions of service and application required, as demonstrated by membrane roofing manufacturer based 

on testing and field experience. B. Roofing Membrane System Load-Strain Properties:  Provide a 

roofing membrane identical to component systems that have been successfully tested by a qualified 

independent testing and inspecting agency to meet the following minimum load-strain properties at 

membrane failure when tested according to ASTM D2523: 1. Tensile strain at failure, at 0 deg F (-18 

deg C): 600 lbf cross machine direction, minimum. C. Roofing System Energy Performance 

Requirements:  Provide a roofing system identical to components that that have been successfully tested 

by a qualified independent testing and inspecting agency to meet the following requirements: 1.4 



QUALITY CONTROL A. Installer Qualifications: 1. Licensed or approved in writing by 

manufacturer to perform work under warranty requirements of this Section. 2. Employ full-time 

supervisors knowledgeable and experienced in roofing of similar types and scopes, and able to 

communicate with owner and workers. B. Inspector Qualifications: Inspection of work by third-

party technical inspector or technical representative of manufacturer experienced in the installation and 

maintenance of the specified roofing system, qualified to perform roofing observation and inspection 

specified in Field Quality Control Article, to determine Installer’s compliance with the requirements of 

this Project, and approved by the manufacturer to issue warranty certification. The Roofing Inspector 

shall be one of the following: 1. An authorized full-time technical employee of the manufacturer, not 

engaged in the sale of products. 2. An independent party certified as a Registered Roof Observer by 

the Roof Consultants Institute (RCI), retained by the Contractor or the Manufacturer and approved by the 

Manufacturer. C. Product/Material Requirements: 1. Obtain products from single 

manufacturer or from sources recommended by manufacturer for use with roofing system and 

incorporated in manufacturer's warranty. 2. Provide manufacturer’s label on each container or 

certification with each load of bulk bitumen, indicating Flash Point (FP), Finished Blowing Temperature 

(FBT), Softening Point (SP), Equiviscous Temperature (EVT). 3. Provide manufacturer’s certification that 

field applied bituminous coatings and mastics, and field applied roof coatings comply with limits for 

Volatile Organic Compounds (VOC) per the National Volatile Organic Compound Emission Standards 

for Architectural Coatings pursuant to Section 183(e) of the Clean Air Act with limits as follows: a.

 Bituminous Coatings and Mastics: 500 g/l (4.2 lb/gal.). b. Roof Coatings: 250 g/l (2.1 

lb/gal.). D. Pre Roofing Meeting: 1. Upon completion of roof deck installation and prior to any 

roofing application, hold a pre roofing meeting arranged by the Contractor and attended by the Roofing 

Inspector, Material Manufacturers Technical Representative, Roofing Applicator, Contractor, and 

Resident Engineer. 2. Discuss specific expectations and responsibilities, construction procedures, 

specification requirements, application, environmental conditions, job and surface readiness, material 

storage, and protection. 3. Inspect roof deck at this time to: a. Verify that work of other trades 

which penetrates roof deck is completed. b. Determine adequacy of deck anchorage, presence of 

foreign material, moisture and unlevel surfaces, or other conditions that would prevent application of 

roofing system from commencing or cause a roof failure. c. Examine samples and installation 

instructions of manufacturer. 

  

 1.5 SUBMITTALS A. Product Data: 1. Asphalt and adhesive materials. 2. Base and ply sheet 

roofing and flashing membrane. 3. Roofing cement. 4. Fastening requirements. 5. Roof 

walkway. 6. Aggregate surfacing and surfacing adhesive. 7. Coating. 8. Ballast and protection 

mat. 9. Pavers. 10. Application instructions. 1.6 DELIVERY, STORAGE AND MARKING A.

 Comply with the recommendations of the NRCA "Roofing and Waterproofing Manual" 

applicable to built-up roofing for storage, handling and installation. 1.7 ENVIRONMENTAL 

REQUIREMENTS A. Weather Limitations: Proceed with installation only when existing and forecasted 

weather conditions permit roofing system to be installed according to manufacturer's written instructions 

and warranty requirements. 1.8 WARRANTY A. Roofing system is subject to terms of "Warranty 

of Construction", FAR clause 52.246-21, except that warranty period is extended to [10]years. PART 2 – 

PRODUCTS 2.1 ADHESIVE AND ASPHALT MATERIALS: A. General:  Adhesive and sealant 

materials recommended by roofing system manufacturer for intended use, identical to materials utilized in 

approved listed roofing system, and compatible with roofing membrane. 1. Liquid-type auxiliary 

materials shall comply with VOC limits of authorities having jurisdiction. B. Water-Based Asphalt 

Primer: Water-based, polymer modified, asphalt primer with the following physical properties: 1.

 Asbestos Content, EPA 600/R13/116:  None. 2. Volatile Organic Compounds (VOC), maximum, 

ASTM D 3960:  65 g/L. C. Asphalt: ASTM D312, Type III or IV for roof membrane. Use Type I for 

pour coat unless specified otherwise. D. Cold-Applied Adhesive for membrane flashing: One-part, cold-

applied adhesive specially formulated for compatibility and use with specified roofing membranes and 

flashings, with the following physical properties: 1. Asbestos Content, EPA 600/R13/116:  None. 2.



 Volatile Organic Compounds (VOC), maximum, ASTM D 6511:  <250 g/L. 3. Nonvolatile 

Content, minimum, ASTM D 6511:  75 percent. 4. Uniformity and Consistency, ASTM D 6511:  

Pass. E. Roof Cement: ASTM D4586, Type II. 2.2 MEMBRANE AND SHEET MATERIALS: A.

 Membrane Materials, General:  Provide combination of base, ply, and cap sheet materials that 

have been tested in combination and comply with load/strain properties performance requirement in Part 

1 of this Section. B. Base Sheet: ASTM D 4601, Type II, nonperforated, asphalt-impregnated and 

coated glass-fiber sheet dusted with fine mineral surfacing on both sides, with the following properties: 1.

 Breaking Strength, minimum, ASTM D 146:  cross machine direction, 12.2 kN/m (70 lbf/in). 2.

 Pliability, 12.7 mm (1/2 inch) radius bend, ASTM D 146:  No failures. C. Base Sheet, Venting:  

ASTM D 4897, Type II, venting, nonperforated heavyweight, asphalt-impregnated and coated, glass-fiber 

base sheet with coarse granular surfacing or embossed venting channels on bottom surface. (200 lbf). E.

 Ply Sheet: ASTM D2178, Type VI, heavy-duty ply sheet. 1. Breaking Strength, minimum, 

ASTM D 146:  machine direction, 80 lbf/in (14.0 kN/m); cross machine direction, 80 lbf/in (14.0 

kN/m).F. F. Cap Sheet:  Same as ply sheet. G. Cap Sheet: ASTM D3909, asphalt-impregnated 

and -coated, glass-fiber cap sheet, with white coarse mineral-granule top surfacing and fine mineral 

surfacing on bottom surface. H. Cap Sheet: ASTM D6163, Grade G, Type II, glass-fiber-reinforced, 

SBS/SEBS/SIS modified asphalt sheet; granular surfaced; and as follows: 1. Exterior Fire-Test 

Exposure, ASTM E108:  Class A. 2. Tensile Strength at 23 deg. C (73 deg. F), minimum, cross 

machine direction, ASTM D5147:  24 kN/m (140 lbf/in). 3. Tear Strength at 23 deg. C (73 deg. F), 

minimum, cross machine direction, ASTM D5147:  880 N (200 lbf). 4. Elongation at 23 deg. C (73 deg. 

F), minimum, cross machine direction, at 5 percent maximum load ASTM D5147:  40 percent. 5. Low 

Temperature Flex, maximum, ASTM D5147: -31 deg. C (-25 deg. F). I. Cap Sheet: ASTM D6163, 

Grade G, Type II, glass-fiber-reinforced, SBS-modified asphalt sheet; granular surfaced with a factory 

applied, white, reflective, acrylic coating; CRRC listed and California Title 24 Energy Code compliant; 

and as follows: 1. Exterior Fire-Test Exposure, ASTM E108:  Class A. 2. Tensile Strength at 23 

deg. C (73 deg. F), minimum, cross machine direction, ASTM D5147:  12.2 kN/m (70 lbf/in). 3. Tear 

Strength at 23 deg. C (73 deg. F), minimum, cross machine direction, ASTM D5147:  440 N (100 lbf). 4.

 Elongation at 23 deg. C (73 deg. F), minimum, cross machine direction, ASTM D5147:  7.5 

percent. 5. Low Temperature Flex, maximum, ASTM D5147, -26 deg. C (-15 deg. F). 7.

 Reflectance, ASTM C1549:  71 percent. 8. Thermal Emittance, ASTM C1371:  0.87. 9.

 Solar Reflectance Index (SRI), ASTM E1980:  87. J. Cap Sheet: ASTM D6162, Grade G, 

Type III, composite polyester and glass-fiber-reinforced, SBS/SEBS-modified asphalt sheet; granular 

surfaced with a factory applied, white, reflective, acrylic coating; CRRC listed and California Title 24 

Energy Code compliant; and as follows: 1. Exterior Fire-Test Exposure, ASTM E108:  Class A. 2.

 Tensile Strength at 23 deg. C (73 deg. F), minimum, cross machine direction, ASTM D5147:  84 

kN/m (480 lbf/in). 3. Tear Strength at 23 deg. C (73 deg. F), minimum, cross machine direction, 

ASTM D5147:  330 N (750 lbf). 4. Elongation at 23 deg. C (73 deg. F), minimum, cross machine 

direction, ASTM D5147:  6 percent. 5. Low Temperature Flex, maximum, ASTM D5147, -26 deg. C (-

15 deg. F). 7. Reflectance, ASTM C1549:  75 percent. 8. Thermal Emittance, ASTM C1371:  

0.86. 9. Solar Reflectance Index (SRI), ASTM E1980:  92. K. Base Flashing Backer Sheet:  ASTM 

D4601, Type  II, asphalt-impregnated and coated, glass-fiber sheet, dusted with fine mineral surfacing on 

both sides. L. Base Flashing Backer Sheet:  Same as ply sheet. M. Base Flashing Sheet:  ASTM 

D6164, Grade G, Type II, polyester-reinforced, SBS-modified asphalt sheet; granular surfaced; Granule 

Color:  White. 2.3 FASTENERS A. Roofing Fasteners:  Factory-coated steel fasteners and metal or 

plastic plates, where applicable, meeting requirements of FM Approvals 4470, tested by fastener 

manufacturer for required pullout strength, and recommended by roofing manufacturer for application. B.

 Accessory Fasteners:  Corrosion-resistant fasteners compatible with adjacent materials and 

recommended for application by manufacturer of component to be fastened. 2.4 SURFACING AND 

COATINGS A. Aggregate Surfacing, Solar Reflective:  White marble aggregate, Solar Reflectance Index 

(SRI) when applied with specially formulated white adhesive, Hardness 3.5 Mohs. B. Aggregate 

Surfacing Adhesive:  Cold-applied surfacing adhesive, with VOC content less than 250 g/L, formulated 



for fire-resistant properties. C. Aggregate Surfacing Adhesive, Solar Reflective: One-part, white, highly 

reflective polymeric surfacing adhesive, CRRC listed and California Title 24 Energy Code compliant 

when combined with approved white gravel, with following physical properties: 1. Asbestos 

Content, EPA 600 R13/116:  None. 2. Volatile Organic Compounds (VOC), maximum, ASTM D 6511:  

250 g/L. 3. Nonvolatile Matter, minimum ASTM D 6511:  50 percent. 5. Reflectance (adhesive 

plus aggregate), ASTM C 1549:  71 percent. 6. Thermal emittance (adhesive plus aggregate), ASTM C 

1371:  0.85. 7. Solar Reflectance Index (SRI), adhesive plus gravel, ASTM E 1980:  86. D. White 

Roof Coating:  Intumescent, fire-retardant, Energy Star Certified, CRRC listed and California Title 24 

Energy Code compliant, elastomeric, acrylic latex roof coating formulated for use on bituminous roof 

surfaces, with the following physical properties: 1. Asbestos Content, EPA/600/R-93/116:  None. 2.

 Non-Volatile Content (by weight), minimum, ASTM D 1644:  67 percent. 3. Reflectance, 

minimum, ASTM WK 29032:  82 percent. 4. Volatile Organic Compounds (VOC), maximum, ASTM 

D 3960:  155 g/L. 5. Solar Reflectance Index (SRI), ASTM E 1980:  103. 2.5 ROOF WALKWAY: A.

 Prefabricated asphalt plank consisting of a homogeneous core of asphalt, plasticizers and inert 

fillers, bonded by heat and pressure between two saturated and coated sheets of felt: 1. Top side of 

plank surfaced with ceramic granules. Granule Color:  White. 2. Size: Minimum 13 mm (1/2 inch) thick, 

manufacturer’s standard size, but not less than 300 mm (12 inches) in least dimension and 600 mm (24 

inches) in length. 2.6 AGGREGATE BALLAST A. Aggregate: 1. Conform to ASTM D1863. 2.

 Gradation conform to ASTM D448: a. Size 2 for 146 kg/m2 (30 pounds per square foot) or 

more. b. Size 3 for 122 kg/m2 (25 pounds per square foot) or more. c. Size 5 for 73 kg/m2 (15 

pounds per square foot) or more. d. Size 6 for 49 kg/m2 (10 pounds per square foot) or more. B.

 Protection Mat:  Water pervious; either woven or non woven pervious sheet of long chain 

polymeric filaments or yarns such as polypropylene, black polyethylene, polyester, or polyamide; or, 

polyvinylidene chloride formed into a pattern with distinct and measurable openings. 1. Filter fabric 

equivalent opening size (EOS): Not finer than the U.S.A. Standard Sieve Number 120 and not coarser 

than the U.S.A. Standard Sieve Number 100. EOS is defined as the number of the U.S.A. Standard Sieve 

having openings closest in size to the filter cloth openings. 2. Edges of fabric selvaged or otherwise 

finished to prevent raveling. 3. Abrasion resistance:  Abrade in conformance with ASTM D3884 using 

rubber hose abrasive wheels with one kg load per wheel and 1000 revolutions. a. Result; 25 kg (55 

pounds) minimum in any principle direction. 4. Puncture strength:  ASTM D751   tension testing 

machine with ring clamp; steel ball replaced with a 8 mm (5/16 inch) diameter solid steel cylinder with a 

hemispherical tip centered within the ring clamp. a. Result; 57 kg (125 pounds) minimum. 5. Non 

degrading under a wet or humid condition within minimum 4°C (40°F) to maximum 66°C (150°F) when 

exposed to ultraviolet light. 6. Minimum sheet width: 2400 mm (8 feet). PART 3 – EXECUTION 3.1 

EXAMINATION: A. Examine substrates and conditions with roofing Installer and roofing  inspector to 

verify compliance with project requirements and suitability to accept subsequent roofing work.  Correct 

unsatisfactory conditions before proceeding with roofing work. B. Do not apply roofing if roof 

surface will be used for subsequent work platform, storage of materials, or staging or scaffolding will be 

erected thereon unless system is protected. 3.2 PREPARATION A. Complete roof deck 

construction prior to commencing roofing work: 1. Install curbs, blocking, edge strips, nailers, 

cants, and other components where insulation, roofing, and base flashing is attached to, in place ready to 

receive insulation and roofing. 2. Complete deck and insulation to provide designed drainage to 

working roof drains. 3. Document installation of related materials to be concealed prior to installing 

roofing work. B. Dry out surfaces, including the flutes of metal deck that become wet from any 

cause during progress of the work before roofing work is resumed. Apply materials to dry substrates. C.

 Sweep decks to broom clean condition.  Remove all dust, dirt or debris. D. Remove 

projections that might damage materials. E. Concrete Decks, except Insulating Concrete: 1. Test 

concrete decks for moisture prior to application of roofing materials.  Test for capillary moisture by 

plastic sheet method according to ASTM D4263. 2. Test concrete decks for moisture by pouring one 

pint of hot bitumen at 204 degrees C (400 degrees F.) or EVT on deck at start of each day's Work and at 

start of each new roof area or plane. Do not proceed if test sample foams or can be easily (cleanly) 



stripped after cooling. 3. Prime concrete decks, including precast units, with primer as specified. Keep 

primer back four inches from joints in precast units. 4. Allow primer to dry before application of 

bitumen. F. Existing Membrane Roofs and Repair Areas: 1. Comply with requirements in Section 07 

01 50.19 PREPARATION FOR REROOFING. 2. At areas to be altered or repaired, remove loose, 

damaged, or cut sheet that is not firmly adhered only where new penetrations occur or repairs are 

required. 3. Cut and remove existing roof membrane for new work to be installed. Clean cut edges 

and install a temporary seal to cut surfaces. Use roof cement and one layer of 7 Kg (15 pound) felt strip 

cut to extend 150 mm (6 inches) on each side of cut surface. Bed strip in roof cement and cover strip with 

roof cement to completely embed the felt. 4. At base flashing to be repaired, either bend up cap 

flashing or temporarily remove cap flashing.  Brush and scrape away all deteriorated sheets or surface 

material of base flashing. G. Fume Management for Roofing at Occupied Facilities: 1. Use 

fume recovery system for hot-applied installations when directed by Owner 2. Operate large fans 

during placement of hot-applied asphalt to direct airflow away from operating intake louvers. 3.3 

HEATING BITUMEN A. Heat the asphalt to the equiviscous temperature plus or minus -4 deg. C 

(25 deg. F) at the time of application: 1. Do not heat asphalt greater than 38 deg. C (100 deg. F) above the 

equiviscous temperature. 2. When the equiviscous temperature is not furnished by the asphalt 

manufacturer, do not heat asphalt above 275 deg. C (525 deg. F) for Type III and IV with temperature not 

less than 250 deg. C (475 deg. F) at time of application. B. Do not heat bitumen above the flash 

point temperature. C. Provide heating kettles with a thermometer kept in operating condition.  Attend 

kettle during heating to insure that the bitumens are heated within the temperatures specified. D. Use 

type III and Type IV asphalt between plies. E. Do not mix different type of asphalt in kettle. 3.4 

TEMPORARY PROTECTION A. Install temporary protection at the end of day's work and when 

work is halted for an indefinite period or work is stopped when precipitation is imminent. Comply with 

approved temporary protection plan. B. Install temporary cap flashing over the top of base flashings 

where permanent flashings are not in place to provide protection against moisture entering the roof 

system through or behind the base flashing.  Securely anchor in place to prevent blow off and damage by 

construction activities. 1. Glaze coat exposed surfaces of felts to seal within the bitumen coating.  

Do not leave felt surfaces or edges exposed. C. Provide for removal of water or drainage of water away 

from the work. D. Provide temporary protection over installed roofing by means of duckboard 

walkways, plywood platforms, or other materials, as approved by Resident Engineer, for roof areas that 

are to remain intact, and that are subject to foot traffic and damage.  Provide notches in sleepers to permit 

free drainage. 3.5 INSTALLATION, GENERAL A. FM Approvals Installation Standard:  Install 

roofing membrane, base flashings, wood cants, blocking, curbs, and nailers, and component materials in 

compliance with requirements in FM 4450 and FM 4470 as part of a membrane roofing system as listed 

in FM Approval's "RoofNav" for fire/windstorm classification indicated. Comply with recommendations 

in FM Approvals' Loss Prevention Data Sheet 1-49, including requirements for wood nailers and cants. B.

 NRCA Installation Standard:  Install roofing system in accordance with applicable NRCA 

Manual Plates and NRCA recommendations, including ARMA/NRCA's "Quality Control Guidelines for 

the Application of Polymer Modified Bitumen Roofing" C. Manufacturer Recommendations:  

Comply with roofing system manufacturer's written installation recommendations. D. Coordination 

with related work:  Coordinate roof operations with roof insulation and sheet metal work so that 

insulation and flashings are installed concurrently to permit continuous roofing operations. E.

 Installation Conditions: 1. Apply dry roofing materials.  Apply roofing work over dry 

substrates and materials. 2. Apply materials within temperature range and surface and ambient 

conditions recommended by manufacturer. 3. Except for temporary protection, do not apply materials 

during damp or rainy weather, during excessive wind conditions, nor while moisture (dew, snow, ice, fog 

or frost) is present in any amount in or on the materials to be covered or installed: a. Do not apply 

materials when the temperature is below 4 deg. C (40 deg. F). b. Do not apply materials to substrate 

having temperature of 4 deg. C (40 deg. F) or less. 3.6 INSTALLATION OF BUILT-UP BITUMINOUS 

ROOFING A. Primer: Apply primer to substrates where recommended by roofing manufacturer, in 

application quantities recommended by roofing manufacturer. B. Hot Roofing Asphalt:  Apply hot 



roofing asphalt in quantities required, immediately followed by membrane materials embedded therein 

before bitumen cools below the application temperature limit. 1. Provide uniform and positive adhesion 

between all installed materials, including adhesion to insulation or substrate, and between each ply of felt. 

2. Do not apply more material than can be covered at one time except for glaze coats. 3. Recoat 

cooled areas. 4. Do not allow bitumen to penetrate joints or enter building. Where mopping is applied 

directly to a substrate, tape joints. When applying steep asphalt, hold mopping back 50mm (2 inches) 

from each side of joint. C. Application Rates: 1. Between substrate and sheets and between plies: 

10 to 17.5 kg per 10 sq. m (20 to 35 lbs per 100 sq. ft.). 2. Glaze coats: 7 to 11 Kg per 10 sq. m (15 

to 25 lbs per 100 sq. ft.). 3. Pour coats:  25 to 30 Kg per 10 sq. m (55 to 65 lbs per 100 sq. ft.). 4.

 Provide asphalt quantities within the indicated ranges, unless recommended otherwise in the 

roofing materials manufacturer's printed data. D. Built-Up Membrane Sheets: 1. Number of Plies: [4], 

minimum, including cap sheet, and not including base sheet if any.  Provide additional plies as required to 

meet load/strain properties specified in Part 1 of this Section. 2. Commence the laying of sheets at the 

low points. 3. Roll sheets into hot roofing asphalt brushing down to firmly embed, free of wrinkles, fish 

mouths, blisters, bubbles, voids, air pockets or other defects that prevent complete adhesion: 4. Cut to 

fit closely around pipes, roof drains, bitumen stops, and similar roof projections. 5. Lap sheets 

shingle fashion starting with starter strips at right angles to slope of roof. 6. Laps for base sheet and 

ply sheets: a. Base sheet, lapped 50 mm (2-inches). b. Two plies with 450 mm (18-inches) and 900 mm 

(36-inch) starting widths, lapped 480 mm (19-inches). c. Three plies with 300 mm (12-inches) 600 mm 

(24-inches) and 900 mm (36-inch) starting widths, lapped 624 mm (24-1/2 inches). d. Four plies with 

230, 460, 690 and 900 mm (9, 18, 27 and 36-inch) starting widths, lapped 700 mm (27-1/2 inches). e.

 End joints of ply and base sheet, lapped 50 mm (2-inches). Stagger end joints in relation to joints 

in adjacent and proceeding plies. F. Roofing on Nailable Decks: 1. On insulating concrete, install 

one ply of venting base sheet with mineral aggregate surface down, nailed to deck with lap as specified 

and seal lap edges with roof cement.  Terminate venting base sheet as follows: a. At vertical surfaces: 

Extend venting base sheet up vertical surface over cants to top of base flashing or curb. b. At roof edge 

under gravel stops install venting base sheet over blocking: Extend base sheet not less than two inches 

beyond outer edge and turn down so that venting can be accomplished. c. At roof edge over fascia cant: 

Extend base sheet over top of cant and turn down over outer face of cant to permit venting at the edge. 2.

 On poured gypsum, precast gypsum plank, cement-wood fiber plank, wood plank, or plywood 

decks install one layer of building paper followed by base sheet. a. Apply building paper lapping 

ends and edges 50 mm (two inches) Lay smoothly without buckles or wrinkles. Staple or nail sufficiently 

to hold in place until roof membrane is installed. b. One ply of venting base sheet. Lay base sheet 

down dry on deck, Nail as specified. Lap as specified and seal lap edges with roof cement. G. Roof 

edges and terminations: 1. Where nailers occur at roof edges under gravel stops or penetrations to 

receive metal base flashing, apply a continuous strip of underlayment over the nailers before the first ply 

sheet is applied. Strip shall be installed on top of venting base sheet if any. 2. After membrane is 

installed, turn the underlayment back over the roofing, and secure in place with hot roofing asphalt before 

gravel stops or other metal flanges extending out onto the membrane are installed. 3. Where cants 

occur at vertical surfaces, cut off roofing sheets two inches above top of cant strips, except at 

prefabricated curbs, scuttles and other roof accessories having integral cants, extend membrane over cant 

and up vertical surface to top of curb or nailer as shown. 4. Where fascia cant occurs at roof edges, 

extend membrane beyond outside cant face and cut off at outside after base flashing is installed. 5.

 Where reglet occurs at vertical surfaces, extend plies roofing sheets up into reglet the full depth of 

the reglet. H. Base Sheet Installation: 1. One ply of base sheet dry to deck, except mop between 

laps.  Lap and attach as specified to deck. I. Venting Base Sheet Installation: 1. At vertical 

surfaces: Extend venting base sheet up vertical surface over cants to top of base flashing or curb. 2.

 At roof edge under gravel stops install venting base sheet over blocking: Extend base sheet not 

less than 50 mm (2-inches) beyond outer edge and turn down to allow venting at the edge. 3. At roof 

edge over fascia-cant: Extend base sheet over top of cant and turn down over outer face of cant to allow 

venting at the edge. J. Roof Ply Installation: 1. Extend first ply sheet 100 mm (4-inches) beyond the 



insulation and the second ply sheet 75 mm (3-inches) beyond the first. Lap ends 75 mm (3-inches) with 

joints broken 450 mm (18-inches) in each ply. K. Cap Sheet Installation: 1. Install cap sheet 

in a solid mopping of hot asphalt. 2. Install cap sheet in a solid application of cold-applied adhesive. 

3. Extend cap sheet 100 mm (4-inches) beyond the underlying ply 75 mm (3-inches). Lap ends 75 

mm (3-inches) with joints broken 450 mm (18-inches) in each ply. 3.7 BASE FLASHING: A. Prime 

vertical surfaces of masonry and concrete with asphalt primer except where vented base sheet is required 

to provide edge venting. B. Apply flashing on top of built-up roofing, up face of cant and vertical 

surfaces, at least 200 mm (8-inches) above the roof, full height beneath counter flashing or top of curb 

flashing: 1. At fascia-cants, extend to top of cant and cut off. 2. Extend plies of roofing into 

reglet the full depth of the reglet. C. Except at metal fascia cants, secure top edge of base flashing 

with nails on a line approximately one inch below top edge, spaced not more than 200 mm (8-inches) on 

center. 1. Cover all nail heads with roof cement. D. Install flashing using longest pieces 

practicable. Complete splices between flashing and main roof sheet before bonding to vertical surface. 

Seal splice not less than 76mm (3-inches) beyond fasteners that attach membrane to blocking. Apply 

bonding adhesive to both flashing and surface to which flashing is being adhered per manufacturer 

recommendations. Nail top of flashing 300mm (12-inches) on center under metal counter flashing or cap. 

1. Parapet Walls: Extend up parapet and turn over top edge. Apply with 100 percent adhesive. E.

 Install flashing over cants to make system watertight. F. Install flashing before final roofing coat 

and aggregate are installed. 3.8 STRIPPING: A. Before the final bituminous coat and aggregate are 

installed, cover that portion of the horizontal flanges of metal base flashing, gravel stops and other 

flanges, extending onto the roofing with flashing sheet. 3.9 AGGREGATE SURFACING: A. After 

bituminous base flashing and stripping has been installed, uniformly coat the entire roof surface, except 

cants, with bitumen pour coat at the rate scheduled. B. Use type III asphalt on slopes over 1:10 (one 

inch per foot). C. While still hot, embed aggregate to cover the roofing sheet completely without 

bare spots, but not less than 20 Kg/m² (400 pounds/) of dry gravel or 15 Kg/m² (300 pounds/100 square 

feet) of dry slag per. Do not leave any exposed bitumen. D. Do not embed aggregate under roof 

walkways. E. In cold weather preheat aggregate prior to application. F. Do not place aggregate material 

in piles or rows on bare or glaze coated felt. G. If aggregate surfacing is delayed, promptly apply glaze 

coat of hot roofing asphalt at rate scheduled. 3.10 REPAIR AND ALTERATIONS TO EXISTING ROOF 

A. Areas to be altered or repaired, remove loose aggregate and aggregate not firmly embedded 

where new penetrations occur or repairs are required: 1. Remove aggregate 900 mm (3 feet) beyond 

areas to be cut. a. Clean, dry and store aggregate away from roof area until ready to reuse. b.

 Remove unsuitable and excess aggregate not used from Project. B. Cut and remove existing 

roof membrane for new work to be installed. Clean cut edges and install a temporary seal to cut surfaces. 

Use roof cement and one layer of 7 Kg (15 pound) felt strip cut to extend 150 mm (6 inches) on each side 

of cut surface. Bed strip in roof cement and cover with roof cement to completely embed the felt. C.

 Bend up cap flashing or temporarily remove at built-up base flashing to be repaired. Brush and 

scrape away deteriorated and loose bitumen, felts or surface material of built-up base flashing. D. Repairs 

to existing membrane and base flashing: 1. Remove temporary patches prior to starting new work. 2.

 Blisters and fish mouths: a. Cut blisters open and turn membrane back to fully adhered 

portion. Cut fish mouths so membrane can be turned back and subsequently laid flat. b. Heat membrane 

to facilitate bending and to dry surface of exposed blister areas. c. Mop turned back membrane in 

hot bitumen. Roll to insure full adhesion and embedment in substrate. d. Cover cut areas with two plies 

of felt. Extend first ply 100 mm (4-inches) beyond cut area edge. Extend second 100 mm (4 inches) 

beyond first ply. Mop down in hot bitumen as specified for new work. Resurface to match existing. 3.

 Exposed Felts: a. Cut away exposed deteriorated edges of sheets. b. Glaze coat felt 

edges. c. Resurface to match existing. 4. Built-up Base Flashing: a. Restore felts and cap 

sheet removed, lapping 100 mm (4-inches) over existing. b. Install new felts and cap sheet as 

specified for new work. 5. Horizontal Metal Flanges: a. Remove loose, buckled or torn stripping. 

b. Remove loose fasteners and install new fasteners. c. Restrip flanges as specified for new 

work. 6. Resurfacing: a. Over repaired membrane, embed aggregate as specified for new work. b.



 Cover all membrane areas. Do not leave any exposed membrane surface. E. Match existing 

roofing materials and construction. Use bitumen compatible with existing for roof repair and alteration. F.

 Perform alterations, maintenance and repairs to roof membrane immediately after membrane has 

been cut or damaged, with permanent new work as specified in this specification. Repair items damaged 

in surface preparation and aggregate removal. 3.11 APPLICATION OF COATING A. Apply coating 

on cap sheet and membrane flashings that do not meet solar reflectance requirements. B. Apply coating 

to built-up roofing and base flashings according to manufacturer's written instructions by spray or roller. 

C. Provide dry film thickness of minimum 20 mils (0.5 mm). 3.12 INSTALLATION OF 

AGGREGATE BALLAST A. Install aggregate ballast as soon as roof membrane is laid. B.

 Protection Mat: 1. Loose lay protection mat over roof membrane smooth and free of tension 

and stress without wrinkles. Do not stretch sheet. 2. Use full sheet width at perimeters with end laps 

held back not less than 3 m (10 feet) from roof edge at corners. 3. Lap ends not less than 300 mm 

(one foot). 4. Extend 50 to 75 mm (2 to 3 inches) above ballast at perimeter and penetrations. C.

 Installation of aggregate: 1. Except where pavers are used, uniformly distribute aggregate 

over the protection mat. 3.13 PROTECTING AND CLEANING A. Protect membrane roofing 

system from damage and wear during remainder of construction period. B. Correct deficiencies in 

or remove membrane roofing system that does not comply with requirements; repair substrates; and repair 

or reinstall membrane roofing system to a condition free of damage and deterioration at time of 

acceptance by Owner. C. Clean overspray and spillage from adjacent construction.  Clean 

membrane and restore surface to like-new condition meeting solar reflectance requirements. 
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 VA Long Beach Healthcare System Orientation for Contract Workers- Safety and Occupational Health 

and Infection Control 

  

 Important Telephone Numbers 

  

 1. Engineering and Facilities Operations Service (E&FOS):  Building 5, Ext. 5410. 2. Safety 

and Occupational Health Manager: Building 5, Ext. 5099/5464. a. Jim Bachman, Industrial 

Hygiene: Ext. 3226/5464 b. Steve Mills, Radiation Safety: Ext. 2880/5464 3. Police Emergency:  

Building 53, ext. 5000 4. Engineering Emergency: Ext. 3713 or FOD Pager 7242-197 (24 hrs); cell 

– 562-577-4605. 5. Occupational Health:  Building 162, Ext. 5450 6. Fire: Ext. 4444 7.

 Cardiac Arrest:  Ext. 3333 

  

 General Information: Contract workers are expected to comply with all relevant VA Long Beach 

Healthcare System (VALBHS) Policies, Environment of Care Guidelines, Engineering and Facilities 

Operations Service (E&FOS) Standard Operating Procedures, and all federal, state and local safety, health 

and environmental regulations.  Please contact the E&FOS or Safety Office if clarification of any policy 

is required.  In addition, all contract workers who perform any construction, renovation or demolition 

activities are required to complete the OSHA 10-hr training on Construction Safety prior to beginning any 

project.  Contractors must provide documentation to the Network Logistics Office Contracting Officer. 

  

 Other general safety requirements include: 

  

 1. Report all safety hazards to the Contract Supervisor, the VA Project/Resident Engineer, or Safety 

Office. 2. Always observe posted speed limits at all times; park in designated areas only. 3. Always 

wear hard hats, safety goggles and other protective equipment as applicable. 4. Do not use any 

damaged electrical cords or equipment; report to the Contract Supervisor immediately. 5. Ensure that any 



penetrations produced by your work are sealed immediately, using the appropriate approved material(s). 

6. If a vehicular accident occurs while on VA property which may or may not have resulted in 

damage to the grounds, please report it immediately to the Police at ext. 5800. 7. Egress: Follow all 

designated entry and exit procedures at all times; all egress pathways MUST be kept clear at all times; use 

only designated elevators. 8. Required signage for construction areas must be posted.  This includes, 

but is not limited to: a. “Construction Area – Authorized personnel only,” “Hard hats required,” hot work 

permits, emergency telephone numbers/contacts b. VALBHS Emergency telephone numbers c. MSDS if 

relevant 

  

 Remember, the Safety Office staff has the authority to immediately cease all activities if there are serious 

safety violations. 

  

 Personal Protective Equipment (PPE):  Contract workers involved in specific work activities requiring 

personal protective wear (e.g., hard hats, eye goggles, hearing protection, etc.) are expected to wear the 

required protection.  The contractor is responsible for providing PPE to their employees. 

  

 Fire Safety: Fire safety is critical in the VALBHS, and everyone is responsible for being knowledgeable 

about our policies.  Safety and Occupational Health staff will conduct training for all contract workers 

during orientation regarding our policies. 

  

      RACE 

  

      R = Rescue A = Pull alarm, alert other occupants, call ext. 4444 C = Contain fire (if possible), close 

doors E = Evacuate injured 

  

 All contractors must provide mounted fire extinguishers within their project sites. 

  

  

 Hot Work: Hot work permits must be obtained from the Safety Office prior to any operations including 

cutting, welding, thermal welding, brazing, soldering, grinding, thermal spraying, thawing pipe or any 

similar situation.  Permits are to be posted outside the construction area at all times and renewed as 

applicable. 

  

 Fall Prevention: The SOP is applicable in all areas where contract workers are required to work on a 

walking/working surface, either horizontal or vertical, within 6 feet of an unprotected side or edge or 6 

feet or more above a lower level.  Fall prevention methods include: guardrails, full body harnesses, floor 

hole covers, and safety nets. Contractors should always perform safe practices relative to the use of 

ladders – e.g., not using broken ladders and not standing on the top step of the ladder. 

  

 Confined Space Entry: The SOP applies to all confined spaces (e.g. attics, crawl spaces, elevator 

hoistways, and vaults).  It is designed to protect contract workers from hazards, and to regulate contractor 

entry into confined spaces.  A confined space that requires a permit has one or more of the following: 1) 

contains or has a potential to contain a hazardous atmosphere; 2) contains a material that has the potential 

for engulfing an entrant; 3) has an internal configuration such that an entrant could be trapped or 

asphyxiated by inwardly converging walls, or by a floor which slopes downward and tapers to a smaller 

cross section; or 4) contains any other recognized serious safety or health hazard. Safety and Occupational 

Health staff will conduct a survey of the space prior to any work and conduct atmospheric testing as 

indicated. 

  

 Above the Ceiling Work:  Contract workers performing work above the ceiling shall obtain and submit 

“Above Ceiling Work Permits” on a daily basis (weekly if long-term project) to the Safety Office.  



Contract workers shall fire stop any penetrations/drywall openings related to their scope of work utilizing 

UL approved products.  Any penetrations made in a 2-hour fire wall, MUST BE SEALED within 24 

hours and inspected by a VA representative. 

  

 Lock-out/Tag-out:  The Project Engineer (COTR), or designee shall check any work involving “lock-out, 

tag-out” procedures prior to the work.  Electrical wiring must never be left uncovered or unprotected 

during the entire course of the project. 

  

 *** All new or remodeled electrical circuits must be properly identified, according to VALBHS 

requirements. 

  

 Scaffolding:  All scaffolding must be inspected by Safety before work can start 

  

 Trenching/Excavating:  Excavations must be inspected by Safety and the  contractor’s competent person 

before work can start. 

  

 Plumbing and Air Conditioning:  Abandoned pipes should be removed and capped at the main feed.  If 

the pipe remains in place, it should be clearly identified.  When installing new air conditioning ductwork, 

old ducting should be removed.  When eliminating thermostats, lines should be removed and permanently 

capped at the main air line and air conditioning unit. 

  

 Infection Control:  Construction, renovation, or demolition projects in a healthcare setting can be a risk 

factor for certain healthcare-associated infections in patients, especially those whose immune systems are 

seriously compromised.  Precautions must be utilized by contractors, according to the Infection Control 

Risk Assessment (ICRA).  Please see Infection Control Guideline “Construction, Renovation, Repair and 

Demolition.” 

  

 Emergency Management: In the event of a disaster (e.g., major fire, earthquake), your Project Manager 

or designee must contact the Safety Office immediately for further instructions. 

  

 Security:  All contract workers are required to wear ID badges (obtain from Police Section) at all times.  

The badges shall be clearly visible and in good condition. Contract workers shall check in with the VA 

Police (Bldg 53) prior to beginning any job.  Contractors are required to park in designated areas, as 

defined by the Police Section. 

  

 Construction keys and padlocks are available from E&FOS prior to the beginning of a project.  It is the 

contract Project Manager’s responsibility to ensure that project sites are locked at the end of each 

workday, and that padlocks and keys are returned to E&FOS at the completion of the project. 

  

 Smoking Policy: The VALBHS is a “no smoking” facility.  This means that smoking is NOT allowed 

indoors, on patios, roofs and balconies, and within 25 feet of an entrance to any inside area. 

  

 Hazard Communication: The contractor must maintain an inventory list of all hazardous materials, 

including on-site MSDS, and ensure documented training of all workers regarding the proper handling 

and disposal of such materials.  Documents must be readily available for review of Safety staff during any 

inspections. 

  

 Hazardous Waste Disposal:  All hazardous waste shall be disposed of in accordance with local, state and 

federal laws.  There must be coordination between the contractor and the VA Industrial Hygienist to 

ensure safe disposal. 

  



 Work-related Injuries:  Any contract worker who sustain a work-related injury shall be examined by a 

physician in the Emergency Room (Bldg 126, first floor), with follow-up by his/her primary care 

provider. 

  

 Violence in the Workplace: Please call the VA Police, ext. 5000, for immediate assistance if you are 

faced with a potentially violent situation. 

  

 Sexual Harassment: This facility has a zero tolerance for sexual harassment.  This includes such actions 

as telling dirty jokes, touching others inappropriately, making suggestive gestures. 

  

  

 We look forward to working with all of you and want to ensure that we all provide a safe environment 

for everyone.  Please feel free to contact the Safety Office with any questions. 

  

 END OF SECTION 
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 INFECTION CONTROL GUIDELINE CONSTRUCTION, RENOVATION, REPAIR AND 

DEMOLITION Established 10/00; revised 10/04 

  

 Objective: To prevent the acquisition of healthcare-associated infections in patients, healthcare workers, 

visitors and contractors during healthcare system construction, renovation, repair or demolition activities. 

  

 Policy: 

  

 1. All construction, renovation, demolition, and repair projects will be reviewed with Infection 

Control during the design/planning phase. 

  

 2. Infection Control will participate in meetings and area walk-through inspections on a routine 

basis. 

  

 3. All contractors, including subcontractors, must follow the infection control procedures as 

described in this guideline.  Please refer to VA Office of Facilities Management "General Requirements" 

for further information. 

  

 Planning Phase: 

  

 1. Infection Control will participate in design/planning as well as project kick-off meetings.  The 

Chief, Facilities Management Service will notify Infection Control of all new projects. 

  

 2. Construction design and functional considerations for environmental infection control: 

  

 a. Location of sinks and dispensers for handwashing products and hand hygiene products b.

 Location of fixed sharps containers c. Types of faucets (e.g., aerated vs. non-aerated; hand 

control vs. foot control) d. Air handling systems engineered for optimal performance, easy 

maintenance and repair e. Types of surface finishes (e.g., porous vs. non-porous) f. Well-caulked 

walls with minimal seams g. Location of adequate storage and supply areas h. Appropriate location of 

medicine preparation areas (e.g., > 3 ft from sink) i. Appropriate location and type of ice machines j.



 Appropriate materials for sinks and wall coverings k. Appropriate traffic flow l.

 Isolation rooms with anterooms as appropriate m. Appropriate flooring (e.g., seamless 

floors in dialysis units, OR) n. Sensible use of carpeting o. Convenient location of soiled utility 

areas p. Properly engineered areas for linen services and solid waste management q. Location of 

main emergency generator to minimize the risk of system failure from flooding or other emergency 

  

 3. An Infection Control Risk Assessment (ICRA) will be performed – see attachment: A multi-

disciplinary ICRA team shall be established prior to each project.  The goals of the team are to identify 

high-risk patient populations and locations and to minimize the risk for airborne infection during projects 

and after their completion.  Suggested members include:  Infection Control personnel, Laboratory 

personnel, Executive Management or designees, Chief, Facilities Management, Patient Safety Officer, 

Chiefs or designees of specialized programs (e.g., ICU, oncology, OR), Safety Manager, Chief, 

Environmental Care Section, Construction administrators or designees, Architects, Design Engineers, 

Project Managers, and Resident Engineers. 

  

 4. Appropriate Infection Control guidelines will be reviewed with VA personnel, Resident 

Engineers, and Project Managers during this phase for incorporation into design and construction bid 

packages 

  

 5. Infection Control will provide education to contractors and subcontractors during orientation and 

on an ongoing basis as necessary. 

  

 6. Mandatory adherence requirements for infection control should be incorporated into construction 

contracts, with mechanisms to ensure timely correction of deficiencies. 

  

 7. Infection Control shall monitor for airborne disease (e.g., aspergillosis) as appropriate during 

projects. It is recommended that a “baseline” of conditions be established prior to the beginning of the 

project and periodically during the project to determine impact of construction activities on indoor air 

quality by Infection Control and Safety. If cases of aspergillosis or other health-care-associated airborne 

fungal infections occur, diagnosis confirmation will be pursued with tissue biopsies and cultures as 

feasible.  In addition: 

  

 a.  Review pressure-differential monitoring documentation to verify that pressure differentials in the 

construction zone and in the patient-care rooms are appropriate for their settings. The requirement for 

negative air pressure in the construction zone shall depend on the location and type of activity. b.

 Implement corrective engineering measures to restore proper pressure differentials as needed c.

 Conduct a prospective search for additional cases d. If no epidemiologic evidence of ongoing 

transmission exists, continue routine maintenance of the area.  Conduct an environmental assessment to 

find and eliminate the source: 

  

 1) Collect environmental samples from potential sources of airborne fungal spores, preferably by 

using a high-volume air sampler rather than settle plates. 2) If either an environmental source of 

airborne fungi or an engineering problem with filtration or pressure differentials is identified, perform 

corrective measures to eliminate the source and route of entry. 3) Use an EPA-registered antifungal 

biocide for decontaminating structural materials 4) If an environmental source of airborne fungi is 

not identified, review infection control measures, including engineering controls, to identify potential 

areas for correction or improvement 

  

 Operational Phase 

  

 1. Medical Waste 



  

 a. Hospital staff shall remove any medical waste, including sharps containers, from areas to be 

renovated or constructed PRIOR to the start of the project. b. Infection Control shall be notified 

immediately if unexpected medical waste is encountered. 

  

 2. Temporary Construction Barriers: Construction, demolition, or renovation sites must be separated 

from patient-care areas and critical areas such as SPD and Pharmacy, by barriers that keep the dirt and 

dust inside the worksite. 

  

 a. The integrity of the temporary construction barriers must assure a complete seal of the 

construction area from adjacent areas. b. If walls are used as temporary construction barriers, they shall be 

constructed of gypsum board or treated plywood (flame spread rating of 25 or less in accordance with 

ASTM E84) on both sides of wood or metal steel studs.  Walls shall be extended through suspended 

ceilings to floor slab/deck or roof.  All joints and penetrations must be sealed. Other barriers may be used 

upon approval by the Resident Engineers, Infection Control and Safety. 

  

 3. Environmental Control 

  

 a. External demolition and construction activities 

  

 1) Determine if the facility can operate temporarily on recirculated air; if feasible, seal off adjacent 

air intakes 2) If this is not possible or practical, check the low-efficiency filter banks frequently and 

replace as needed to avoid buildup of particulates 3) Seal windows and reduce wherever possible 

other sources of outside air intrusion (e.g., open doors in stairwells and corridors) 4) Avoid 

damaging the underground water system to prevent soil and dust contamination of the water 

  

 b.   Internal construction, repairs and renovations 

  

 1) Relocate patients whose rooms are adjacent to work zones, depending on their immune status, the 

scope of the project, the potential for generation of dust or water aerosols, and the methods used to control 

these aerosols. 2) Ensure proper operation of the air-handling system in the affected area after 

erection of barriers and before the room or area is set to negative pressure. Return air vents should be 

sealed off and blocked if rigid barriers are used for containment 3) Create and maintain negative air 

pressure in work zones adjacent to patient-care areas and ensure that required engineering controls are 

maintained. 4) A HEPA (High Efficiency Particulate Accumulator) filter vacuum system rated at 95% 

capture of 0.3 microns shall be utilized.  Ensure that negative air pressures occur within the work area.  

HEPA filtration is required where the exhaust dust may reenter the breathing zone.  HEPA filters should 

have ASHRAE 85 or other prefilter to extend the useful life of the HEPA.  Exhaust hoses shall be heavy 

duty, flexible steel reinforced and exhausted so that dust is not reintroduced into the facility. 5)

 Negative airflow shall be monitored inside the rigid barriers. 6) Barriers shall be monitored to 

ensure their integrity; any gaps or breaks in barrier joints shall be repaired immediately. 7)

 Windows in work zones shall be sealed if practical; use window chutes for disposal of large 

pieces of debris as needed, but ensure that the negative pressure differential for the area is maintained. 8)

 In patient care areas, for major repairs that include removal of ceiling tiles and disruption of the 

space above the false ceiling, use plastic sheets or prefabricated plastic units to contain dust; use negative 

air pressure systems within this enclosure to remove dust; and either pass air through an industrial-grade 

portable HEPA filter capable of filtration rates of 300-800 ft3/min., or exhaust air directly to the outside 

away from any air intake devices. 

  

 4. Traffic Control 

  



 a. Designated entry and exit procedures will be defined (in conjunction with any necessary Interim 

Life Safety Measures) for each construction project where applicable. b. All egress pathways will be free 

of debris. c. Unauthorized personnel will not be allowed to enter the construction zone. d. Only 

designated elevators will be used for construction activities during scheduled times. 

  

 5. Cleaning 

  

 a. The construction zone and adjacent entry areas shall be maintained by the contractor in a clean 

and sanitary manner and will be swept and wet mopped daily or more frequently as needed to minimize 

dust generation. Vacuum utilizing HEPA filtration.  Area shall be maintained frequently, and debris shall 

be removed as they are created. b. Debris shall not be hauled through patient-care areas without 

prior approval of the Resident Engineer, Infection Control, and Safety.  When approved, debris shall be 

hauled in enclosed dust-proof containers or wrapped in plastic and sealed with duct tape.  No sharp 

objects shall be allowed to cut through the plastic.  Wipe down the exterior of the containers with a damp 

rag to remove dust. c. Adhesive walk-off/carpet walk-off mats, minimum 24” x 36” shall be used at all 

interior transitions from the construction area to occupied Healthcare System areas.  These mats shall be 

changed as often as required to maintain clean work areas directly outside the construction area. Other 

methods may be utilized as approved by Infection Control and the Resident Engineers. d. There shall be 

no standing water during construction.  This includes water in equipment drip pans and open containers 

within the construction areas.  All accidental spills must be cleaned up and dried within 12 hours.  

Remove and dispose of porous materials that remain damp for more than 48 hours.  Please refer to 

Infection Control “Indoor Air Quality” guideline for additional information. e. Environmental Care 

Service will be responsible for the routine cleaning of adjacent areas and for the terminal cleaning of the 

construction zone prior to the opening of the newly renovated or constructed area.  Specific responsibility 

will be defined in the construction contract. 

  

 6. Contract Personnel Requirements 

  

 a. Clothing shall be free of loose soil and debris upon exiting the construction zone. b.

 Personal protective equipment, including face shields, gloves, and N95 respirators will be utilized 

as appropriate for the task at hand.  Contractors are responsible for providing personal protective 

equipment. c. Contractors entering sterile/invasive procedure areas will be provided with a disposable 

jump suit, head covering, and shoe coverings that must be removed prior to exiting the work area. Tools 

and equipment must be damp-wiped prior to entry and exit from sterile and invasive procedure areas d.

 All equipment, tools, material, etc. transported through occupied areas shall be made free from 

dust and moisture by vacuuming and wipe down.  Tools and equipment soiled with blood and body fluids 

will be cleaned with an approved germicide. 

  

  

 7. Environmental Monitoring 

  

 a. Infection Control, in conjunction with Facilities Management and Safety, will plan for 

environmental monitoring as appropriate for the project. 

  

 b. There is no current CDC recommendation regarding routine microbiologic air sampling before, 

during or after construction, or before or during occupancy of areas housing immunocompromised 

patients.  Infection Control will provide for baseline and periodic sampling as needed. Completion Phase: 

  

 1. After completion of construction, ventilation will meet specifications as mandated by regulatory 

bodies.  Restore HVAC, humidity and pressure differentials; replace spent filters with new filters. 

  



 2. The area will be thoroughly cleaned and disinfected before being placed into service. 

  

 3. Potable water supply lines will be flushed before placing newly renovated or constructed areas 

into service. The construction contractor shall certify that the potable water is safe for use. 

  

 4. The ICRA team will submit a final report to the Chief, Facilities Management regarding the 

compliance/noncompliance of Infection Control precautions during the project. 

  

 Compliance Monitoring 

  

 1. Healthcare System staff (Project Engineer, Safety, Industrial Hygiene, Infection Control), 

Resident Engineers, and the contractor (or designee) will conduct compliance monitoring as necessary.  

The following parameters will be monitored: 

  

 a. Air handling b. Integrity of temporary construction barriers c. Dress code d. Environmental 

control e. Noise f. Traffic control g. Personal protective equipment h. Water supply 

  

  

 Attachments: Will be issues at the preconstruction meeting, which will be an agenda item. Infection 

Control Inspection Form 

  

  

 References: 

  

 CDC “Guidelines for Environmental Infection Control in Health-Care Facilities,” 2003 VACO PM and 

RE Handbooks END OF SECTION 

   

 INFECTION CONTROL RISK ASSESSMENT MATRIX OF PRECAUTIONS FOR 

CONSTRUCTION AND RENOVATION Established 8/03 

  

 POLICY 

  

 An Infection Control Risk Assessment (ICRA) will be performed by Infection Control, the VA Project 

Manager or designee, and the Contractor prior to the start of the project.  The purpose of the ICRA is to 

provide a safe environment for patients, staff, visitors, and contractors during any 

demolition/renovation/construction project. 

  

 1.1 GENERAL INTENTION Contractor shall submit for CO approval, written certification that all 

contract employees assigned to the work site have had a pre-placement tuberculin screening within 90 

days prior to assignment to the worksite with results showing negative TB screening reactions.  

Contractors shall submit for CO approval documentation of negative TB screening reactions for any 

additional proposed workers, after the 90-day requirement before they will be allowed to work on the 

worksite.  Records shall be approved by Contractor Officer prior to commencing of work and at least one 

week prior to plan start date.  Only those contract employees who passed TB screening as demonstrated 

by approved records shall be provided Contractor Security Badge. 

  

  

 PROCEDURE 

  

 Step 1:  Using the following table, identify the type of Construction Project Activity (A-D) 

  



                        Type A –Inspection and Non-Invasive Activities Including but not limited to: 1.

 Removal of ceiling tiles for visual inspection and immediate replacement 2. Painting (but 

not sanding) 3. Wall covering, electrical trim work, minor plumbing, and activities which do not generate 

dust or require cutting of walls or access to ceiling other than for visual inspection 

  

                         Type B – Small scale, short duration activities that create minimal dust Including but not 

limited to: 1. Installation of telephone and computer cabling 2. Access to chase spaces 3. Cutting 

of walls or ceilings where dust migration can be controlled 

  

                          Type C – Work that generates a moderate to high level of dust or requires demolition or 

removal of any fixed building components or assemblies Including but not limited to: 1. Sanding of 

walls for painting or wall covering 2. Removal of floor coverings, ceiling tiles, and casework 3.

 New wall construction 4. Minor duct work or electrical work above ceilings 5. Major 

cabling activities 6. Any activity which cannot be completed within a single work shift 

  

                            Type D - Major demolition and construction projects Including but not limited to: 1.

 Activities which require consecutive work shifts 2. Activities which require heavy 

demolition or removal of a complete cabling system 3. New construction 

  

            Step 2: Using the following table, identify the Patient Risk Group that will be affected; if more 

than one risk group will be affected, select the higher risk group: 

  

 Low Risk: - Office areas 

  

 Medium Risk: -  Cardiology -  Echocardiography -  Endoscopy -  Nuclear Medicine -  Physical 

Therapy -  Imaging -  Respiratory Therapy -  Ambulatory Care -  PM&R 

  

                          High Risk -  Laboratories (specimen) -  Pharmacy -  Post-Anesthesia Care Unit (PACU) -  

Nursing Units -  Emergency Room  

  

                           Highest Risk -  Any area caring for immunocompromised patients -  Supply Processing 

and Distribution (SPD) -  Negative pressure isolation rooms -  Oncology -  Operating rooms -  Cardiac 

Cath Lab -  Intensive Care Units Step 3:  Match the planned Construction Type (A, B, C, or D) with the 

Patient Risk Group (low, medium, high or highest) on the IC Matrix to find the Class of Precautions (I, II, 

III or IV) or level of infection control activities required. Classes of precautions are described as follows: 

  

 IC Matrix: Class of Precautions for Construction Projects by Patient Risk 

  

    Patient Risk Group                            Construction Type Type A       Type B       Type C       Type D 

Lowest Risk            I                 II                II                 III/IV Medium Risk          I                 II                

III                IV High Risk                I                 II                III/IV            IV Highest Risk            

II                III/IV           III/IV            IV 

  

  

 Required Infection Control Precautions during the Construction Project by Class: 

  

 Class I: 1. Execute work by methods to minimize raising dust from construction operations 2.

 Immediately replace a ceiling tile displaced for visual inspection 3. Traffic: Decrease 

exposure of patients to construction 4. Water: If necessary, schedule interruptions during low activity 

  



 Class II: In addition to points for Class I 1. Provide active means to prevent airborne dust from 

dispersing into the atmosphere 2. Water mist work surfaces to control dust while cutting 3. Seal 

unused doors with duct tape 4. Block off and seal air vents 5. Place walk-off mats at work areas.  Mats 

must be kept wet with amended water during the work hours to prevent tracking of construction dust into 

surrounding areas. 6. Seal or isolate HVAC system in areas where work is being performed 

  

 Class III: In addition to points for Class I and II 

  

 1. Complete all critical barriers, i.e. sheetrock, plywood, plastic, or implement the control cube 

method (cart with plastic covering and sealed connection to work site with HEPA vacuum for cleaning 

prior to exit) to seal the area before construction begins 2. Maintain negative air pressure within 

the work site utilizing HEPA-equipped air filtration units 3. Contain construction waste before 

transport in tightly covered containers 4. Cover transport receptacles or carts. Tape covering unless the 

cart has a solid lid 

  

 Class IV: In addition to points for Class I, II and III 

  

 1. Relocate patients away from construction areas 2. Isolate HVAC system in area where 

work is being done to prevent contamination of the duct system 3. Seal holes, pipes, conduits, and 

punctures appropriately 4. Construct anteroom and require all construction personnel to pass 

through this room so they can be vacuumed using a HEPA vacuum cleaner before leaving the work site or 

they can wear cloth or paper coveralls that are removed each time they leave the work site 5. Do not 

remove barriers from the work area until the completed project is inspected by the VAHS Safety Office 

and the Infection Control Coordinator and thoroughly cleaned by Environmental Care Section. 

  

 Upon Completion of Project: 

  

   Class I: N/A 

  

   Class II: 1. Clean and wipe work surfaces with hospital approved disinfectant 2. Contain 

construction waste before transport in tightly covered containers 3. Wet mop and/or vacuum with 

HEPA-filtered vacuum before leaving the work area 4. Remove isolation of HVAC system from work 

area 

  

  Class III: Do not remove barriers from work area until completed project is inspected by the Safety 

Office and Infection Control Coordinator and the area is thoroughly cleaned by Environmental Care 

Section. Remove barrier materials carefully to minimize spreading of dirt and debris associated with 

construction Vacuum work area with HEPA-filtered vacuums Wet mop area with hospital approved 

disinfectant Remove isolation of HVAC system in area where work is being performed 

  

  Class IV: 1. Remove barrier material carefully to minimize spreading of dirt and debris associated 

with construction 2. Contain construction waste before transport in tightly covered containers 3.

 Cover transport receptacles or carts. Tape covering unless solid lid 4. Vacuum work area with 

HEPA-filtered vacuums 5. Wet mop area with hospital approved disinfectant 6. Remove 

isolation of HVAC system in area where work was performed REFERENCES 

  

 A. Centers for Disease Control and Prevention – Health Care Infection Control Practice Advisory 

Committee (HIPAC) Draft Guidelines for Environmental Infection Control in Healthcare Facilities, 2001 

  

 B. APIC, State of the Art Report: The Role of Infection Control During Construction in Health Care 

Facilities; AJIC, April 2000. 



  

 C.    Department of Veterans Affairs, Emerging Pathogens Initiative; Effective Involvement in Planning, 

Design and Construction of Health Care Facilities; September 1998 

  

    D.    The American Institute of Architects (AIA), Guidelines for Design and Construction of Hospital 

and Health Care Facilities; 2001 

  

  

 END OF SECTION 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SPECIAL NOTICE 

  

 AVAILABILITY OF FISCAL YEAR 2012 FUNDS The Government’s obligation under this solicitation 

is contingent upon the availability of congressionally appropriated Fiscal Year 2012 funds from which 

contract award may be made.  No legal liability on the part of the Government for contract award may 

arise until funds are made available, with notice issued in writing, by the Contracting Officer. 

  

 PAST PERFORMANCE During contract administration, the government shall prepare and submit 

assessments on contractor performance for contracts and orders in excess of the simplified acquisition 

threshold ($550,000 or more for construction; $30,000 or more for architect-engineer service contracts) 



(see FAR Subpart 42.1502) by electronic submission to NIH CPS, which automatically transmits the 

information to PPIRS. 

  

 DESCRIPTION OF WORK Cost Range: Between $25,000 and $100,000. 

  

  

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PREPROPOSAL CONFERENCE AND JOB SITE FAMILIARIZATION 

  

 January 31, 2012 at 10:00 a.m. local time 

  

 VA Long Beach Healthcare System 5901 East 7th Street Building 5 Long Beach, CA  90822 

  

 PROPOSAL SUBMISSION 

  

 Note:  All Requests for Information (RFIs) regarding this RFP must be submitted in writing to the 

Contracting Officer and must be received at least ten (10) calendar days in advance of the offer due date 



in order to allow replies to reach all prospective offerors in a timely manner.  Oral explanations given 

before award are not binding. 

  

 The Government intends to Award to the Lowest Priced Technically Acceptable proposal (FAR 15.101-

2) without discussions, but reserves the right to enter into discussions if so determined to be in the best 

interest of the Government.  Offerors are to submit their proposal with the Technical and Price sections 

each separate and independent from the other.  Offerors shall prepare Technical Proposals with the 

Selection Criteria and Evaluation Factors in mind, in terms of both content and organization, to facilitate 

evaluation.  Only electronic proposals in MS Word or PDF format on a CD with hardcopies of original 

bonds will be accepted. 

  

 PROPOSAL EVALUATION 

  

 The Contracting Officer, with the assistance of a qualified Technical Evaluator, will evaluate Technical 

Proposals to determine the offeror’s ability to accomplish the work as set forth in this solicitation, i.e., 

Technical Acceptability.  Technical evaluation will be based solely on the evaluation factors and criteria 

defined below.  It is intended that a best value award will be made to the lowest price, technically 

acceptable offer, as per FAR 15.101-2; therefore all offerors are advised that their best terms and 

conditions, both technical and price, should be presented in their initial proposals.  Offerors are advised 

that exchanges (including discussions/negotiations) may occur if deemed necessary.  Any such exchanges 

shall be conducted in accordance with FAR 15.306. 

  

 Offerors are advised that in addition to information provided in Technical Proposals, Past Performance 

Evaluation will be conducted using information obtained from the Past Performance Information 

Retrieval System (PPIRS).  Offerors are advised that in accordance with FAR 15.305 (a) (iv) offerors 

without a record of relevant past performance may not be evaluated favorably or unfavorably.  In 

addition, offerors may provide information on problems encountered in past performance and corrective 

actions taken, FAR 15.305 (a) (ii).  However, the government reserves the right to obtain past 

performance information from any available source and may contact customers other than those identified 

by the offeror when evaluating past performance. 

  

 TECHNICAL SELECTION CRITERIA (EVALUATION FACTORS) 

  

 I. General Contractor’s License - This factor will be evaluated on whether or not the offeror has a 

general contractor’s license issued by any United States federal, state, or local government agency. 

  

 II. Previous Experience With Healthcare Environments - This factor will be evaluated on the basis of 

demonstrated knowledge and experience performing construction activities in a functioning, operating 

Veterans’ Affairs Hospital/Clinic or other federal government Hospital/Clinic environment as a prime 

contractor. 

  

 III. Past performance - This factor will be evaluated by information obtained from the Past 

Performance Information Retrieval System (PPIRS) and response from points of contact for submitted 

projects demonstrating knowledge and experience (see II above). 

  

 PROPOSAL PREPARATION:  TECHNICAL PROPOSALS SHALL ADDRESS THE FOLLOWING: 

  

 I. Contractor License 

  

 Demonstrate experience performing construction activities by providing evidence of a currently active 

General Contractor’s license issued by any United States federal, state, or local government agency. 



  

 II. Previous Experience with Healthcare Environments 

  

 Demonstrate knowledge and experience performing construction activities in a functioning/operating 

Veterans Affairs or other federal government hospital/clinic environment by providing information for 

three (3) such projects of similar size and scope completed within the last six years as the prime 

contractor.  Scope includes safety and quality assurance procedures and the installation of equipment.  

This experience will be verified via the following included information: 

  

             Project size and 

 Project point of contact/COTR – name, phone number, email, and company 

address 

  

 III. Past Performance 

  

 The Past Performance Information Retrieval System (PPIRS) will be queried and comments on 

performance will be obtained from points of contact for submitted projects in evaluation factor II.  

However, the government reserves the right to obtain past performance information from any available 

source and may contact customers other than those identified by the offeror when evaluating past 

performance. 

  

  

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Davis Bacon Wage Rates 

 

General Decision Number: CA120033 01/06/2012  CA33 

  

 Superseded General Decision Number: CA20100033 

  

 State: California 

  

 Construction Types: Building, Heavy (Heavy and Dredging) and Highway 



  

  

 County: Los Angeles County in California. 

  

 BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not include hopper dredge 

work); HEAVY CONSTRUCTION PROJECTS (does not include water well drilling); HIGHWAY 

CONSTRUCTION PROJECTS 

  

  

 Modification Number     Publication Date 0             01/06/2012 

  

  ASBE0005-002 06/28/2010 

  

                                   Rates          Fringes 

  

 Asbestos Workers/Insulator (Includes the application of all insulating materials, protective coverings, 

coatings, and finishes to all types of mechanical systems).....$ 32.79            16.31 Fire Stop Technician 

(Application of Firestopping Materials for wall openings and penetrations in walls, floors, ceilings and 

curtain walls)...........................$ 24.21            13.76 ---------------------------------------------------------------- 

ASBE0005-004 06/28/2010 

  

                                   Rates          Fringes 

  

 Asbestos Removal worker/hazardous material handler (Includes preparation, wetting, stripping, removal, 

scrapping, vacuuming, bagging and disposing of all insulation materials from mechanical systems, 

whether they contain asbestos or not)....$ 18.70             8.65 -------------------------------------------------------

--------- BOIL0092-003 05/01/2011 

  

                                   Rates          Fringes 

  

 BOILERMAKER......................$ 41.26            25.27 ---------------------------------------------------------------

- * BRCA0004-007 05/01/2011 

  

                                   Rates          Fringes 

  

 BRICKLAYER; MARBLE SETTER........$ 36.41            12.40 

  

   *The wage scale for prevailing wage projects performed in Blythe, China lake, Death Valley, Fort 

Irwin, Twenty-Nine Palms, Needles and 1-15 corridor (Barstow to the Nevada State Line) will be Three 

Dollars ($3.00) above the standard San Bernardino/Riverside County hourly wage rate -----------------------

----------------------------------------- * BRCA0018-004 06/01/2011 

  

                                   Rates          Fringes 

  

 MARBLE FINISHER..................$ 28.02            12.22 TILE FINISHER....................$ 27.80            12.54 

TILE LAYER.......................$ 38.61            13.83 ---------------------------------------------------------------- 

BRCA0018-010 09/01/2009 

  

                                   Rates          Fringes 

  



 TERRAZZO FINISHER................$ 26.59             9.62 TERRAZZO WORKER/SETTER...........$ 33.63            

10.46 ---------------------------------------------------------------- * CARP0409-001 07/01/2010 

  

                                   Rates          Fringes 

  

 CARPENTER (1) Carpenter, Cabinet Installer, Insulation Installer, Hardwood Floor Worker and 

acoustical installer, and solar panels.$ 37.35            11.08 (2) Millwright..............$ 37.85            11.08 (3) 

Piledriver/Derrick Bargeman, Bridge or Dock Carpenter, Heavy Framer, Rock Bargeman or Scowman, 

Rockslinger, Shingler (Commercial)................$ 37.48            10.58 (3) Piledrivermen/Derrick Bargeman, 

Bridge or Dock Carpenter, Heavy Framer, Rock Bargeman or Scowman, Rockslinger, Shingler 

(Commercial)................$ 37.48            11.08 (4) Pneumatic Nailer, Power Stapler...............$ 37.60            

11.08 (5)  Sawfiler...............$ 37.44            11.08 (6)  Scaffold Builder.......$ 28.55            11.08 (7)  Table 

Power Saw Operator....................$ 37.45            11.08 

  

   FOOTNOTE: Work of forming in the construction of open cut sewers or storm drains, on operations in 

which horizontal lagging is used in conjunction with steel H-Beams driven or placed in pre- drilled holes, 

for that portion of a lagged trench against which concrete is poured, namely, as a substitute for back forms 

(which work is performed by piledrivers): $0.13 per hour additional.  Certified Welder - $1.00 per hour 

premium. ---------------------------------------------------------------- CARP0409-002 07/01/2008 

  

                                   Rates          Fringes 

  

 Diver (1) Wet.....................$ 663.68            9.82 (2) Standby.................$ 331.84            9.82 (3) 

Tender..................$ 323.84            9.82 (4) Assistant Tender........$ 299.84            9.82 

  

 Amounts in "Rates' column are per day ---------------------------------------------------------------- 

CARP0409-005 07/01/2010 

  

                                   Rates          Fringes 

  

 Drywall DRYWALL INSTALLER/LATHER....$ 37.35            11.08 STOCKER/SCRAPPER............$ 

10.00             6.67 ---------------------------------------------------------------- CARP0409-008 08/01/2010 

  

                                   Rates          Fringes 

  

 Modular Furniture Installer......$ 17.00             7.41 ---------------------------------------------------------------- 

ELEC0011-004 07/25/2011 

  

                                   Rates          Fringes 

  

 ELECTRICIAN (INSIDE ELECTRICAL WORK) Journeyman Electrician......$ 36.45            23.26 

ELECTRICIAN (INTELLIGENT TRANSPORTATION SYSTEMS Street Lighting, Traffic Signals, 

CCTV,and Underground Systems) Journeyman Transportation Electrician.................$ 36.25            23.46 

Technician..................$ 27.19            23.19 

  

 FOOT NOTE: CABLE SPLICER & INSTRUMENT PERSON: Recieve 5% additional per hour above 

Journeyman Electrician basic  hourly rate. TUNNEL WORK: 10% additional per hour. 

  

 SCOPE OF WORK -  TRANSPORTATION SYSTEMS 

  



 ELECTRICIAN: Installation of street lights and traffic signals,including electrical circuitry, 

programmable controllers, pedestal-mounted electrical meter enclosures and laying of pre-assembled 

multi-conductor cable in ducts, layout of electrical systems and communication installation, including 

proper position of trench depths and radius at duct banks, location for man holes, pull boxes, street lights 

and traffic signals. Installation of underground ducts for electrical,telephone, cable television and 

communication systems. Pulling,termination and splicing of traffic signal and street lighting conductors 

and electrical systems including interconnect,detector loop, fiber optic cable and video/cable. 

  

 TECHNICIAN: Distribution of material at job site, manual excavation and backfill, installation of 

system conduits and raceways for electrical, telephone, cable television and communication systems.  

Pulling, terminating and splicing of traffic signal and street lighting conductors and electrical systems 

including interconnect, detector loop, fiber optic cable and video/data. ------------------------------------------

---------------------- * ELEC0011-005 07/25/2011 

  

 COMMUNICATIONS & SYSTEMS WORK (excludes any work on Intelligent Transportation Systems  

or CCTV highway systems) 

  

  

                                   Rates          Fringes 

  

 Communications System Installer...................$ 27.25            11.35 Technician..................$ 29.05         

10.53+3% 

  

   SCOPE OF WORK  The work covered shall include the installation, testing, service and maintenance, 

of the following systems that utilize the transmission and/or transference of voice, sound, vision and 

digital for commercial, education, security and entertainment purposes for TV monitoring and 

surveillance, background foreground music, intercom and telephone interconnect, inventory control 

systems, microwave transmission, multi-media, multiplex, nurse call system, radio page, school intercom 

and sound, burglar alarms and low voltage master clock systems. 

  

   A. Communication systems that transmit or receive information and/or control systems that are intrinsic 

to the above listed systems SCADA (Supervisory control/data acquisition PCM (Pulse code modulation) 

Inventory control systems Digital data systems Broadband & baseband and carriers Point of sale systems 

VSAT data systems Data communication systems RF and remote control systems Fiber optic data 

systems 

  

   B. Sound and Voice Transmission/Transference Systems Background-Foreground Music Intercom and 

Telephone Interconnect Systems Sound and Musical Entertainment Systems Nurse Call Systems Radio 

Page Systems School Intercom and Sound Systems Burglar Alarm Systems Low-Voltage Master Clock 

Systems Multi-Media/Multiplex Systems Telephone Systems RF Systems and Antennas and Wave Guide 

  

   C. *Fire Alarm Systems-installation, wire pulling and testing. 

  

   D.  Television and Video Systems Television Monitoring and Surveillance Systems Video Security 

Systems Video Entertainment Systems Video Educational Systems CATV and CCTV 

  

   E.  Security Systems, Perimeter Security Systems, Vibration Sensor Systems Sonar/Infrared Monitoring 

Equipment, Access Control Systems, Card Access Systems 

  

 *Fire Alarm Systems 1. Fire Alarms-In Raceways: Wire and cable pulling in raceways performed at the 

current electrician wage rate and fringe benefits.  Installation and termination of devices, panels, startup, 



testing and programmming performed by the Technician. 2. Fire Alarms-Open Wire Systems: installed by 

the Technician. ---------------------------------------------------------------- ELEC1245-001 06/01/2011 

  

                                   Rates          Fringes 

  

 LINE CONSTRUCTION (1) Lineman; Cable splicer..$ 47.87            13.87 (2) Equipment specialist 

(operates crawler tractors, commercial motor vehicles, backhoes, trenchers, cranes (50 tons and below), 

overhead & underground distribution line   equipment)...........$ 38.23            12.80 (3) 

Groundman...............$ 29.25            12.53 (4) Powderman...............$ 42.75            12.97 

  

   HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, Independence Day, Labor Day, 

Veterans Day, Thanksgiving Day and day after Thanksgiving, Christmas Day ---------------------------------

------------------------------- ELEV0018-001 01/01/2011 

  

                                   Rates          Fringes 

  

 ELEVATOR MECHANIC................$ 46.58           21.785 

  

 FOOTNOTE: PAID VACATION:  Employer contributes 8% of regular hourly rate as vacation pay 

credit for employees with more than 5 years of service, and 6% for 6 months to 5 years of service. PAID 

HOLIDAYS: New Years Day, Memorial Day, Independence Day, Labor Day, Veterans Day, 

Thanksgiving Day, Friday after Thanksgiving, and Christmas Day. ----------------------------------------------

------------------ ENGI0012-003 07/01/2011 

  

                                   Rates          Fringes 

  

 OPERATOR:   Power Equipment (All Other Work) GROUP  1....................$ 36.13            20.77 GROUP  

2....................$ 36.91            20.77 GROUP  3....................$ 37.20            20.77 GROUP  4....................$ 

38.69            20.77 GROUP  5....................$ 40.49            20.77 GROUP  6....................$ 38.91            

20.77 GROUP  8....................$ 39.02            20.77 GROUP  9....................$ 40.82            20.77 GROUP 

10....................$ 39.14            20.77 GROUP 11....................$ 40.94            20.77 GROUP 

12....................$ 39.31            20.77 GROUP 13....................$ 39.41            20.77 GROUP 

14....................$ 39.44            20.77 GROUP 15....................$ 39.52            20.77 GROUP 

16....................$ 39.64            20.77 GROUP 17....................$ 39.81            20.77 GROUP 

18....................$ 39.91            20.77 GROUP 19....................$ 40.02            20.77 GROUP 

20....................$ 40.14            20.77 GROUP 21....................$ 40.31            20.77 GROUP 

22....................$ 40.41            20.77 GROUP 23....................$ 40.52            20.77 GROUP 

24....................$ 40.64            20.77 GROUP 25....................$ 40.81            20.77 OPERATOR:   Power 

Equipment (Cranes, Piledriving & Hoisting) GROUP  1....................$ 37.48            20.77 GROUP  

2....................$ 38.26            20.77 GROUP  3....................$ 38.55            20.77 GROUP  4....................$ 

38.69            20.77 GROUP  5....................$ 38.91            20.77 GROUP  6....................$ 39.02            

20.77 GROUP  7....................$ 39.14            20.77 GROUP  8....................$ 39.31            20.77 GROUP  

9....................$ 39.48            20.77 GROUP 10....................$ 40.48            20.77 GROUP 11....................$ 

41.48            20.77 GROUP 12....................$ 42.48            20.77 GROUP 13....................$ 43.48            

20.77 OPERATOR:   Power Equipment (Tunnel Work) GROUP  1....................$ 37.98            20.77 

GROUP  2....................$ 38.76            20.77 GROUP  3....................$ 39.05            20.77 GROUP  

4....................$ 39.19            20.77 GROUP  5....................$ 39.41            20.77 GROUP  6....................$ 

39.52            20.77 GROUP  7....................$ 39.64            20.77 

  

 PREMIUM PAY: $3.75 per hour shall be paid on all Power Equipment Operator work on the followng 

Military Bases: China Lake Naval Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, Fort 



Irwin, Nebo Annex Marine Base, Marine Corp Logistics Base Yermo, Edwards AFB, 29 Palms Marine 

Base and Camp Pendleton 

  

   Workers required to suit up and work in a hazardous material environment: $2.00 per hour additional.  

Combination mixer and compressor operator on gunite work shall be classified as a concrete mobile 

mixer operator. 

  

 SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 

  

 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

  

   GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch Witch, with seat or similar type 

equipment; Elevator operator-inside; Engineer Oiler; Forklift operator (includes loed, lull or similar types 

under 5 tons; Generator operator; Generator, pump or compressor plant operator; Pump operator; 

Signalman; Switchman 

  

   GROUP 2: Asphalt-rubber plant operator (nurse tank operator); Concrete mixer operator-skip type; 

Conveyor operator; Fireman; Forklift operator (includes loed, lull or similar types over 5 tons; 

Hydrostatic pump operator; oiler crusher (asphalt or concrete plant); Petromat laydown machine; PJU 

side dum jack; Screening and conveyor machine operator (or similar types); Skiploader (wheel type up to 

3/4 yd. without attachment); Tar pot fireman; Temporary heating plant operator; Trenching machine oiler 

  

   GROUP 3: Asphalt-rubber blend operator; Bobcat or similar type (Skid steer); Equipment greaser 

(rack); Ford Ferguson (with dragtype attachments); Helicopter radioman (ground); Stationary pipe 

wrapping and cleaning machine operator 

  

   GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or similar type); Boring machine 

operator; Boxman or mixerman (asphalt or concrete); Chip spreading machine operator; Concrete 

cleaning decontamination machine operator; Concrete Pump Operator (small portable); Drilling machine 

operator, small auger types (Texoma super economatic or similar types - Hughes 100 or 200 or similar 

types - drilling depth of 30' maximum); Equipment greaser (grease truck); Guard rail post driver operator; 

Highline cableway signalman; Horizontal Directional Drilling Machine; Hydra-hammer-aero stomper; 

Micro Tunneling (above ground tunnel); Power concrete curing machine operator; Power concrete saw 

operator; Power-driven jumbo form setter operator; Power sweeper operator; Rock Wheel Saw/Trencher; 

Roller operator (compacting); Screed operator (asphalt or concrete); Trenching machine operator (up to 6 

ft.); Vacuum or much truck 

  

 GROUP 5: Equipment Greaser (Grease Truck/Multi Shift). 

  

   GROUP 6: Articulating material hauler; Asphalt plant engineer; Batch plant operator; Bit sharpener; 

Concrete joint machine operator (canal and similar type); Concrete planer operator; Dandy digger; Deck 

engine operator; Derrickman (oilfield type); Drilling machine operator, bucket or auger types (Calweld 

100 bucket or similar types - Watson 1000 auger or similar types - Texoma 330, 500 or 600 auger or 

similar types - drilling depth of 45' maximum); Drilling machine operator; Hydrographic seeder machine 

operator (straw, pulp or seed), Jackson track maintainer, or similar type; Kalamazoo Switch tamper, or 

similar type; Machine tool operator; Maginnis internal full slab vibrator, Mechanical berm, curb or 

gutter(concrete or asphalt); Mechanical finisher operator (concrete, Clary-Johnson-Bidwell or similar); 

Micro tunnel system (below ground); Pavement breaker operator (truck mounted); Road oil mixing 

machine operator; Roller operator (asphalt or finish), rubber-tired earth moving equipment (single engine, 

up to and including 25 yds. struck); Self-propelled tar pipelining machine operator; Skiploader operator 

(crawler and wheel type, over 3/4 yd. and up to and including 1-1/2 yds.); Slip form pump operator 



(power driven hydraulic lifting device for concrete forms); Tractor operator-bulldozer, tamper-scraper 

(single engine, up to 100 h.p. flywheel and similar types, up to and including D-5 and similar types); 

Tugger hoist operator (1 drum); Ultra high pressure waterjet cutting tool system operator; Vacuum 

blasting machine operator 

  

   GROUP 8: Asphalt or concrete spreading operator (tamping or finishing); Asphalt paving machine 

operator (Barber Greene or similar type); Asphalt-rubber distribution operator; Backhoe operator (up to 

and including 3/4 yd.), small ford, Case or similar; Cast-in-place pipe laying machine operator; 

Combination mixer and compressor operator (gunite work); Compactor operator (self-propelled); 

Concrete mixer operator (paving); Crushing plant operator; Drill Doctor; Drilling machine operator, 

Bucket or auger types (Calweld 150 bucket or similar types - Watson 1500, 2000 2500 auger or similar 

types - Texoma 700, 800 auger or similar types - drilling depth of 60' maximum); Elevating grader 

operator; Grade checker; Gradall operator; Grouting machine operator; Heavy-duty repairman; Heavy 

equipment robotics operator; Kalamazoo balliste regulator or similar type; Kolman belt loader and similar 

type; Le Tourneau blob compactor or similar type; Loader operator (Athey, Euclid, Sierra and similar 

types); Mobark Chipper or similar; Ozzie padder or similar types; P.C. slot saw; Pneumatic concrete 

placing machine operator (Hackley-Presswell or similar type); Pumpcrete gun operator; Rock Drill or 

similar types; Rotary drill operator (excluding caisson type); Rubber-tired earth-moving equipment 

operator (single engine, caterpillar, Euclid, Athey Wagon and similar types with any and all attachments 

over 25 yds. up to and including 50 cu. yds. struck); Rubber-tired earth-moving equipment operator 

(multiple engine up to and including 25 yds. struck); Rubber-tired scraper operator (self-loading paddle 

wheel type-John Deere, 1040 and similar single unit); Self- propelled curb and gutter machine operator; 

Shuttle buggy; Skiploader operator (crawler and wheel type over 1-1/2 yds. up to and including 6-1/2 

yds.); Soil remediation plant operator; Surface heaters and planer operator; Tractor compressor drill 

combination operator; Tractor operator (any type larger than D-5 - 100 flywheel h.p. and over, or similar-

bulldozer, tamper, scraper and push tractor single engine); Tractor operator (boom attachments), 

Traveling pipe wrapping, cleaning and bendng machine operator; Trenching machine operator (over 6 ft. 

depth capacity, manufacturer's rating); trenching Machine with Road Miner attachment (over 6 ft depth 

capacity): Ultra high pressure waterjet cutting tool system mechanic; Water pull (compaction) operator 

  

 GROUP 9: Heavy Duty Repairman 

  

   GROUP 10: Drilling machine operator, Bucket or auger types (Calweld 200 B bucket or similar types-

Watson 3000 or 5000 auger or similar types-Texoma 900 auger or similar types-drilling depth of 105' 

maximum); Dual drum mixer, dynamic compactor LDC350 (or similar types); Monorail locomotive 

operator (diesel, gas or electric); Motor patrol-blade operator (single engine); Multiple engine tractor 

operator (Euclid and similar type-except Quad 9 cat.); Rubber-tired earth-moving equipment operator 

(single engine, over 50 yds. struck); Pneumatic pipe ramming tool and similar types; Prestressed 

wrapping machine operator; Rubber-tired earth-moving equipment operator (single engine, over 50 yds. 

struck); Rubber tired earth moving equipment operator (multiple engine, Euclid, caterpillar and similar 

over 25 yds. and up to 50 yds. struck), Tower crane repairman; Tractor loader operator (crawler and 

wheel type over 6-1/2 yds.); Woods mixer operator (and similar Pugmill equipment) 

  

   GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - Certified. 

  

   GROUP 12: Auto grader operator; Automatic slip form operator; Drilling machine operator, bucket or 

auger types (Calweld, auger 200 CA or similar types - Watson, auger 6000 or similar types - Hughes 

Super Duty, auger 200 or similar types - drilling depth of 175' maximum); Hoe ram or similar with 

compressor; Mass excavator operator less tha 750 cu. yards; Mechanical finishing machine operator; 

Mobile form traveler operator; Motor patrol operator (multi-engine); Pipe mobile machine operator; 

Rubber-tired earth- moving equipment operator (multiple engine, Euclid, Caterpillar and similar type, 



over 50 cu. yds. struck); Rubber-tired self- loading scraper operator (paddle-wheel-auger type self-loading 

- two (2) or more units) 

  

   GROUP 13: Rubber-tired earth-moving equipment operator operating equipment with push-pull system 

(single engine, up to and including 25 yds. struck) 

  

   GROUP 14: Canal liner operator; Canal trimmer operator; Remote- control earth-moving equipment 

operator (operating a second piece of equipment: $1.00 per hour additional); Wheel excavator operator 

(over 750 cu. yds.) 

  

   GROUP 15: Rubber-tired earth-moving equipment operator, operating equipment with push-pull 

system (single engine, Caterpillar, Euclid, Athey Wagon and similar types with any and all attachments 

over 25 yds. and up to and including 50 yds. struck); Rubber-tired earth-moving equipment operator, 

operating equipment with push-pull system (multiple engine-up to and including 25 yds. struck) 

  

   GROUP 16: Rubber-tired earth-moving equipment operator, operating equipment with push-pull 

system (single engine, over 50 yds. struck); Rubber-tired earth-moving equipment operator, operating 

equipment with push-pull system (multiple engine, Euclid, Caterpillar and similar, over 25 yds. and up to 

50 yds. struck) 

  

   GROUP 17: Rubber-tired earth-moving equipment operator, operating equipment with push-pull 

system (multiple engine, Euclid, Caterpillar and similar, over 50 cu. yds. struck); Tandem tractor operator 

(operating crawler type tractors in tandem - Quad 9 and similar type) 

  

   GROUP 18: Rubber-tired earth-moving equipment operator, operating in tandem (scrapers, belly dumps 

and similar types in any combination, excluding compaction units - single engine, up to and including 25 

yds. struck) 

  

   GROUP 19: Rotex concrete belt operator (or similar types); Rubber-tired earth-moving equipment 

operator, operating in tandem (scrapers, belly dumps and similar types in any combination, excluding 

compaction units - single engine, Caterpillar, Euclid, Athey Wagon and similar types with any and all 

attachments over 25 yds.and up to and including 50 cu. yds. struck); Rubber-tired earth-moving 

equipment operator, operating in tandem (scrapers, belly dumps and similar types in any combination, 

excluding compaction units - multiple engine, up to and including 25 yds. struck) 

  

   GROUP 20: Rubber-tired earth-moving equipment operator, operating in tandem (scrapers, belly dumps 

and similar types in any combination, excluding compaction units - single engine, over 50 yds. struck); 

Rubber-tired earth-moving equipment operator, operating in tandem (scrapers, belly dumps, and similar 

types in any combination, excluding compaction units - multiple engine, Euclid, Caterpillar and similar, 

over 25 yds. and up to 50 yds. struck) 

  

   GROUP 21: Rubber-tired earth-moving equipment operator, operating in tandem (scrapers, belly dumps 

and similar types in any combination, excluding compaction units - multiple engine, Euclid, Caterpillar 

and similar type, over 50 cu. yds. struck) 

  

   GROUP 22: Rubber-tired earth-moving equipment operator, operating equipment with the tandem 

push-pull system (single engine, up to and including 25 yds. struck) 

  

   GROUP 23: Rubber-tired earth-moving equipment operator, operating equipment with the tandem 

push-pull system (single engine, Caterpillar, Euclid, Athey Wagon and similar types with any and all 

attachments over 25 yds. and up to and including 50 yds. struck); Rubber-tired earth-moving equipment 



operator, operating with the tandem push-pull system (multiple engine, up to and including 25 yds. 

struck) 

  

   GROUP 24: Rubber-tired earth-moving equipment operator, operating equipment with the tandem 

push-pull system (single engine, over 50 yds. struck); Rubber-tired earth-moving equipment operator, 

operating equipment with the tandem push-pull system (multiple engine, Euclid, Caterpillar and similar, 

over 25 yds. and up to 50 yds. struck) 

  

   GROUP 25: Concrete pump operator-truck mounted; Rubber-tired earth-moving equipment operator, 

operating equipment with the tandem push-pull system (multiple engine, Euclid, Caterpillar and similar 

type, over 50 cu. yds. struck) 

  

 CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS 

  

   GROUP 1: Engineer oiler; Fork lift operator (includes loed, lull   or similar types) 

  

 GROUP 2: Truck crane oiler 

  

   GROUP 3: A-frame or winch truck operator; Ross carrier operator (jobsite) 

  

   GROUP 4: Bridge-type unloader and turntable operator; Helicopter hoist operator 

  

   GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western or similar type); Tugger hoist 

operator (1 drum) 

  

   GROUP 6: Bridge crane operator; Cretor crane operator; Hoist operator (Chicago boom and similar 

type); Lift mobile operator; Lift slab machine operator (Vagtborg and similar types); Material hoist and/or 

manlift operator; Polar gantry crane operator; Self Climbing scaffold (or similar type); Shovel, backhoe, 

dragline, clamshell operator (over 3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 

  

   GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline, clamshell operator (over 5 cu. yds. mrc); 

Tower crane repair; Tugger hoist operator (3 drum) 

  

   GROUP 8: Crane operator (up to and including 25 ton capacity); Crawler transporter operator; Derrick 

barge operator (up to and including 25 ton capacity); Hoist operator, stiff legs, Guy derrick or similar type 

(up to and including 25 ton capacity); Shovel, backhoe, dragline, clamshell operator (over 7 cu. yds., 

M.R.C.) 

  

   GROUP 9: Crane operator (over 25 tons and up to and including 50 tons mrc); Derrick barge operator 

(over 25 tons up to and including 50 tons mrc); Highline cableway operator; Hoist operator, stiff legs, 

Guy derrick or similar type (over 25 tons up to and including 50 tons mrc); K-crane operator; Polar crane 

operator; Self erecting tower crane operator maximum lifting capacity ten tons 

  

   GROUP 10: Crane operator (over 50 tons and up to and including 100 tons mrc); Derrick barge operator 

(over 50 tons up to and including 100 tons mrc); Hoist operator, stiff legs, Guy derrick or similar type 

(over 50 tons up to and including 100 tons mrc), Mobile tower crane operator (over 50 tons, up to and 

including 100 tons M.R.C.); Tower crane operator and tower gantry 

  

   GROUP 11: Crane operator (over 100 tons and up to and including 200 tons mrc); Derrick barge 

operator (over 100 tons up to and including 200 tons mrc); Hoist operator, stiff legs, Guy derrick or 



similar type (over 100 tons up to and including 200 tons mrc); Mobile tower crane operator (over 100 

tons up to and including 200 tons mrc) 

  

   GROUP 12: Crane operator (over 200 tons up to and including 300 tons mrc); Derrick barge operator 

(over 200 tons up to and including 300 tons mrc); Hoist operator, stiff legs, Guy derrick or similar type 

(over 200 tons, up to and including 300 tons mrc); Mobile tower crane operator (over 200 tons, up to and 

including 300 tons mrc) 

  

   GROUP 13: Crane operator (over 300 tons); Derrick barge operator (over 300 tons); Helicopter pilot; 

Hoist operator, stiff legs, Guy derrick or similar type (over 300 tons); Mobile tower crane operator (over 

300 tons) 

  

 TUNNEL CLASSIFICATIONS 

  

   GROUP 1: Skiploader (wheel type up to 3/4 yd. without attachment) 

  

 GROUP 2: Power-driven jumbo form setter operator 

  

   GROUP 3: Dinkey locomotive or motorperson (up to and including 10 tons) 

  

   GROUP 4: Bit sharpener; Equipment greaser (grease truck); Slip form pump operator (power-driven 

hydraulic lifting device for concrete forms); Tugger hoist operator (1 drum); Tunnel locomotive operator 

(over 10 and up to and including 30 tons) 

  

   GROUP 5: Backhoe operator (up to and including 3/4 yd.); Small Ford, Case or similar; Drill doctor; 

Grouting machine operator; Heading shield operator; Heavy-duty repairperson; Loader operator (Athey, 

Euclid, Sierra and similar types); Mucking machine operator (1/4 yd., rubber-tired, rail or track type); 

Pneumatic concrete placing machine operator (Hackley-Presswell or similar type); Pneumatic heading 

shield (tunnel); Pumpcrete gun operator; Tractor compressor drill combination operator; Tugger hoist 

operator (2 drum); Tunnel locomotive operator (over 30 tons) 

  

 GROUP 6: Heavy Duty Repairman 

  

 GROUP 7:  Tunnel mole boring machine operator 

  

 ENGINEERS ZONES 

  

 $1.00 additional per hour for all of IMPERIAL County and the portions of KERN, RIVERSIDE & SAN 

BERNARDINO Counties as defined below: 

  

 That area within the following Boundary:  Begin in San Bernardino County, approximately 3 miles NE 

of the intersection of I-15 and the California State line at that point which is the NW corner of Section 1, 

T17N,m R14E, San Bernardino Meridian.  Continue W in a straight line to that point which is the SW 

corner of the northwest quarter of Section 6, T27S, R42E, Mt. Diablo Meridian.  Continue North to the 

intersection with the Inyo County Boundary at that point which is the NE corner of the western half of the 

northern quarter of Section 6, T25S, R42E, MDM.  Continue W along the Inyo and San Bernardino 

County boundary until the intersection with Kern County, as that point which is the SE corner of Section 

34, T24S, R40E, MDM.  Continue W along the Inyo and Kern County boundary until the intersection 

with Tulare County, at that point which is the SW corner of the SE quarter of Section 32, T24S, R37E, 

MDM.  Continue W along the Kern and Tulare County boundary, until that point which is the NW corner 

of T25S, R32E, MDM.  Continue S following R32E lines to the NW corner of T31S, R32E, MDM.  



Continue W to the NW corner of T31S, R31E, MDM.  Continue S to the SW corner of T32S, R31E, 

MDM.  Continue W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. Continue S to SW 

corner of T11N, R17W, SBM.  Continue E along south boundary of T11N, SBM to SW corner of T11N, 

R7W, SBM. Continue S to SW corner of T9N, R7W, SBM.  Continue E along south boundary of T9N, 

SBM to SW corner of T9N, R1E, SBM. Continue S along west boundary of R1E, SMB to Riverside 

County line at the SW corner of T1S, R1E, SBM.  Continue E along south boundary of T1s, SBM 

(Riverside County Line) to SW corner of T1S, R10E, SBM.  Continue S along west boundary of R10E, 

SBM to Imperial County line at the SW corner of T8S, R10E, SBM. Continue W along Imperial and 

Riverside county line to NW corner of T9S, R9E, SBM.  Continue S along the boundary between 

Imperial and San Diego Counties, along the west edge of R9E, SBM to the south boundary of Imperial 

County/California state line.  Follow the California state line west to Arizona state line, then north to 

Nevada state line, then continuing NW back to start at the point which is the NW corner of Section 1, 

T17N, R14E, SBM 

  

 $1.00 additional per hour for portions of SAN LUIS OBISPO, KERN, SANTA BARBARA & 

VENTURA as defined below: 

  

 That area within the following Boundary:  Begin approximately 5 miles north of the community of 

Cholame, on the Monterey County and San Luis Obispo County boundary at the NW corner of T25S, 

R16E, Mt. Diablo Meridian.  Continue south along the west side of R16E to the SW corner of T30S, 

R16E, MDM.  Continue E to SW corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 

R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. Continue S along West side of R18E, 

MDM as it crosses into San Bernardino Meridian numbering area and becomes R30W.  Follow the west 

side of R30W, SBM to the SW corner of T9N, R30W, SBM. Continue E along the south edge of T9N, 

SBM to the Santa Barbara County and Ventura County boundary at that point whch is the SW corner of 

Section 34.T9N, R24W, SBM, continue S along the Ventura County line to that point which is the SW 

corner of the SE quarter of Section 32, T7N, R24W, SBM.   Continue E along the south edge of T7N, 

SBM to the SE corner to T7N, R21W, SBM.  Continue N along East side of R21W, SBM to Ventura 

County and Kern County boundary at the NE corner of T8N, R21W. Continue W along the Ventura 

County and Kern County boundary to the SE corner of T9N, R21W.  Continue North along the East edge 

of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue West along the north edge of T12N, 

SBM to the SE corner of T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM and T32S 

MDM]. Continue North along the East side of R21E, MDM to the Kings County and Kern County border 

at the NE corner of T25S, R21E, MDM, continue West along the Kings County and Kern County 

Boundary until the intersection of San Luis Obispo County.  Continue west along the Kings County and 

San Luis Obispo County boundary until the intersection with Monterey County.  Continue West along the 

Monterey County and San Luis Obispo County boundary to the beginning point at the NW corner of 

T25S, R16E, MDM. 

  

  

 $2.00 additional per hour for INYO and MONO Counties and the Northern portion of SAN 

BERNARDINO County as defined below: 

  

 That area within the following Boundary:  Begin at the intersection of the northern boundary of Mono 

County and the California state line at the point which is the center of Section 17, T10N, R22E, Mt. 

Diablo Meridian.  Continue S then SE along the entire western boundary of Mono County, until it reaches 

Inyo County at the point which is the NE corner of the Western half of the NW quarter of Section 2, T8S, 

R29E, MDM. Continue SSE along the entire western boundary of Inyo County, until the intersection with 

Kern County at the point which is the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 

Continue E along the Inyo and Kern County boundary until the intersection with San Bernardino County 

at that point which is the SE corner of section 34, T24S, R40E, MDM.  Continue E along the Inyo and 



San Bernardino County boundary until the point which is the NE corner of the Western half of the NW 

quarter of Section 6, T25S, R42E, MDM.  Continue S to that point which is the SW corner of the NW 

quarter of Section 6, T27S, R42E, MDM. Continue E in a straight line to the California and Nevada state 

border at the point which is the NW corner of Section 1, T17N, R14E, San Bernardino Meridian.  Then 

continue NW along the state line to the starting point, which is the center of Section 18, T10N, R22E, 

MDM. 

  

 REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 

  

 ---------------------------------------------------------------- ENGI0012-004 08/01/2009 

  

                                   Rates          Fringes 

  

 OPERATOR:   Power Equipment (DREDGING) (1) Leverman................$ 44.83            17.22 (2) Dredge 

dozer............$ 40.36            17.22 (3) Deckmate................$ 40.25            17.22 (4) Winch operator (stern 

winch on dredge)............$ 39.70            17.22 (5) Fireman-Oiler, Deckhand, Bargeman, 

Leveehand...................$ 39.16            17.22 (6) Barge Mate..............$ 39.77            17.22 --------------------

-------------------------------------------- IRON0002-004 07/01/2010 

  

                                   Rates          Fringes 

  

 Ironworkers: Fence Erector...............$ 26.58            15.26 Ornamental, Reinforcing and 

Structural..............$ 33.00            23.73 

  

 PREMIUM PAY: 

  

 $6.00 additional per hour at the following locations: 

  

 China Lake Naval Test Station, Chocolate Mountains Naval Reserve-Niland, Edwards AFB, Fort Irwin 

Military Station, Fort Irwin Training Center-Goldstone, San Clemente Island, San Nicholas Island, 

Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine Base - Barstow, U.S. Naval Air Facility 

- Sealey, Vandenberg AFB 

  

 $4.00 additional per hour at the following locations: 

  

 Army Defense Language Institute - Monterey, Fallon Air Base, Naval Post Graduate School - Monterey, 

Yermo Marine Corps Logistics Center 

  

 $2.00 additional per hour at the following locations: 

  

 Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 

  

 ---------------------------------------------------------------- LABO0300-001 07/01/2011 

  

                                   Rates          Fringes 

  

 Brick Tender.....................$ 27.17            16.71 ---------------------------------------------------------------- 

LABO0300-003 07/01/2011 

  

                                   Rates          Fringes 

  



 LABORER (GUNITE) GROUP 1.....................$ 30.04            14.20 GROUP 2.....................$ 29.09            

14.20 GROUP 3.....................$ 25.55            14.20 LABORER (TUNNEL) GROUP 1.....................$ 

32.20            15.98 GROUP 2.....................$ 32.52            15.98 GROUP 3.....................$ 32.98            

15.98 GROUP 4.....................$ 33.67            15.98 LABORER GROUP 1.....................$ 26.33            

16.00 GROUP 2.....................$ 26.88            16.00 GROUP 3.....................$ 27.43            16.00 GROUP 

4.....................$ 28.98            16.00 GROUP 5.....................$ 29.33            16.00 

  

   FOOTNOTE: GUNITE PREMIUM PAY:   Workers working from a Bosn'n's Chair or suspended from 

a  rope or cable shall receive 40 cents per hour above the foregoing applicable classification rates.   

Workers doing gunite and/or shotcrete work in a tunnel shall  receive 35 cents per hour above the 

foregoing applicable classification rates, paid on a portal-to-portal basis.   Any work performed on, in or 

above any smoke stack, silo, storage elevator or similar type of structure, when such  structure is in excess 

of 75'-0" above base level and which work must be performed in whole or in part more than 75'-0" above 

base level, that work performed above the 75'-0" level  shall be compensated for at 35 cents per hour 

above the  applicable classification wage rate. 

  

 LABORER CLASSIFICATIONS 

  

   GROUP 1: Cleaning and handling of panel forms; Concrete screeding for rough strike-off; Concrete, 

water curing; Demolition laborer, the cleaning of brick if performed by a worker performing any other 

phase of demolition work, and the cleaning of lumber; Fire watcher, limber, brush loader, piler and debris 

handler; Flag person; Gas, oil and/or water pipeline laborer; Laborer, asphalt-rubber material loader; 

Laborer, general or construction; Laborer, general clean-up; Laborer, landscaping; Laborer, jetting; 

Laborer, temporary water and air lines; Material hose operator (walls, slabs, floors and decks); Plugging, 

filling of shee bolt holes; Dry packing of concrete; Railroad maintenance, repair track person and road 

beds; Streetcar and railroad construction track laborers; Rigging and signaling; Scaler; Slip form raiser; 

Tar and mortar; Tool crib or tool house laborer; Traffic control by any method; Window cleaner; Wire 

mesh pulling - all concrete pouring operations 

  

   GROUP 2:  Asphalt shoveler; Cement dumper (on 1 yd. or larger mixer and handling bulk cement); 

Cesspool digger and installer; Chucktender; Chute handler, pouring concrete, the handling of the chute 

from readymix trucks, such as walls, slabs, decks, floors, foundation, footings, curbs, gutters and 

sidewalks; Concrete curer, impervious membrane and form oiler; Cutting torch operator (demolition); 

Fine grader, highways and street paving, airport, runways and similar type heavy construction; Gas, oil 

and/or water pipeline wrapper - pot tender and form person; Guinea chaser; Headerboard person - asphalt; 

Laborer, packing rod steel and pans; Membrane vapor barrier installer; Power broom sweeper (small); 

Riprap stonepaver, placing stone or wet sacked concrete; Roto scraper and tiller; Sandblaster (pot tender); 

Septic tank digger and installer(lead); Tank scaler and cleaner; Tree climber, faller, chain saw operator, 

Pittsburgh chipper and similar type brush shredder; Underground laborer, including caisson bellower 

  

   GROUP 3: Buggymobile person; Concrete cutting torch; Concrete pile cutter; Driller, jackhammer, 2-

1/2 ft. drill steel or longer; Dri-pak-it machine; Gas, oil and/or water pipeline wrapper, 6-in. pipe and 

over, by any method, inside and out; High scaler (including drilling of same); Hydro seeder and similar 

type; Impact wrench multi-plate; Kettle person, pot person and workers applying asphalt, lay-kold, 

creosote, lime caustic and similar type materials ("applying" means applying, dipping, brushing or 

handling of such materials for pipe wrapping and waterproofing); Operator of pneumatic, gas, electric 

tools, vibrating machine, pavement breaker, air blasting, come-alongs, and similar mechanical tools not 

separately classified herein; Pipelayer's backup person, coating, grouting, making of joints, sealing, 

caulking, diapering and including rubber gasket joints, pointing and any and all other services; Rock 

slinger; Rotary scarifier or multiple head concrete chipping scarifier; Steel headerboard and guideline 

setter; Tamper, Barko, Wacker and similar type; Trenching machine, hand-propelled 



  

   GROUP 4: Asphalt raker, lute person, ironer, asphalt dump person, and asphalt spreader boxes (all 

types); Concrete core cutter (walls, floors or ceilings), grinder or sander; Concrete saw person, cutting 

walls or flat work, scoring old or new concrete; Cribber, shorer, lagging, sheeting and trench bracing, 

hand-guided lagging hammer; Head rock slinger; Laborer, asphalt- rubber distributor boot person; Laser 

beam in connection with laborers' work; Oversize concrete vibrator operator, 70 lbs. and over; Pipelayer 

performing all services in the laying and installation of pipe from the point of receiving pipe in the ditch 

until completion of operation, including any and all forms of tubular material, whether pipe, metallic or 

non-metallic, conduit and any other stationary type of tubular device used for the conveying of any 

substance or element, whether water, sewage, solid gas, air, or other product whatsoever and without 

regard to the nature of material from which the tubular material is fabricated; No-joint pipe and stripping 

of same; Prefabricated manhole installer; Sandblaster (nozzle person), water blasting, Porta Shot-Blast 

  

   GROUP 5: Blaster powder, all work of loading holes, placing and blasting of all powder and explosives 

of whatever type, regardless of method used for such loading and placing; Driller: All power drills, 

excluding jackhammer, whether core, diamond, wagon, track, multiple unit, and any and all other types of 

mechanical drills without regard to the form of motive power; Toxic waste removal 

  

 TUNNEL LABORER CLASSIFICATIONS 

  

   GROUP 1: Batch plant laborer; Bull gang mucker, track person; Changehouse person; Concrete crew, 

including rodder and spreader; Dump person; Dump person (outside); Swamper (brake person and switch 

person on tunnel work); Tunnel materials handling person 

  

   GROUP 2: Chucktender, cabletender; Loading and unloading agitator cars; Nipper; Pot tender, using 

mastic or other materials (for example, but not by way of limitation, shotcrete, etc.); Vibrator person, jack 

hammer, pneumatic tools (except driller) 

  

   GROUP 3: Blaster, driller, powder person; Chemical grout jet person; Cherry picker person; Grout gun 

person; Grout mixer person; Grout pump person; Jackleg miner; Jumbo person; Kemper and other 

pneumatic concrete placer operator; Miner, tunnel (hand or machine); Nozzle person; Operating of 

troweling and/or grouting machines; Powder person (primer house); Primer person; Sandblaster; 

Shotcrete person; Steel form raiser and setter; Timber person, retimber person, wood or steel; Tunnel 

Concrete finisher 

  

   GROUP 4: Diamond driller; Sandblaster; Shaft and raise work 

  

  

 GUNITE LABORER CLASSIFICATIONS 

  

 GROUP 1: Rodmen, Nozzlemen 

  

 GROUP 2: Gunmen 

  

 GROUP 3: Reboundmen ---------------------------------------------------------------- LABO0300-005 

08/05/2009 

  

                                   Rates          Fringes 

  

 LABORER PLASTER CLEAN-UP LABORER....$ 26.65            15.95 PLASTER TENDER..............$ 

29.20            15.95 ---------------------------------------------------------------- LABO0882-002 01/01/2010 



  

                                   Rates          Fringes 

  

 Asbestos Removal Laborer.........$ 26.15            11.65 

  

   SCOPE OF WORK:  Includes site mobilization, initial site cleanup, site preparation, removal of 

asbestos-containing material and toxic waste, encapsulation, enclosure and disposal of asbestos- 

containing materials and toxic waste by hand or with equipment or machinery; scaffolding, fabrication of 

temporary wooden barriers and assembly of decontamination stations. ------------------------------------------

---------------------- LABO1184-001 07/01/2011 

  

                                   Rates          Fringes 

  

 Laborers: (HORIZONTAL DIRECTIONAL DRILLING) (1) Drilling Crew Laborer...$ 28.01            

11.48 (2) Vehicle Operator/Hauler.$ 28.18            11.48 (3) Horizontal Directional Drill 

Operator..............$ 30.03            11.48 (4) Electronic Tracking Locator.....................$ 32.03            11.48 

Laborers: (STRIPING/SLURRY SEAL) GROUP 1.....................$ 28.50            14.56 GROUP 

2.....................$ 29.80            14.56 GROUP 3.....................$ 31.81            14.56 GROUP 4.....................$ 

33.55            14.56 

  

 LABORERS - STRIPING CLASSIFICATIONS 

  

   GROUP 1: Protective coating, pavement sealing, including repair and filling of cracks by any method 

on any surface in parking lots, game courts and playgrounds; carstops; operation of all related machinery 

and equipment; equipment repair technician 

  

   GROUP 2: Traffic surface abrasive blaster; pot tender - removal of all traffic lines and markings by any 

method (sandblasting, waterblasting, grinding, etc.) and preparation of surface for coatings.  Traffic 

control person: controlling and directing traffic through both conventional and moving lane closures; 

operation of all related machinery and equipment 

  

   GROUP 3: Traffic delineating device applicator: Layout and application of pavement markers, 

delineating signs, rumble and traffic bars, adhesives, guide markers, other traffic delineating devices 

including traffic control. This category includes all traffic related surface preparation (sandblasting, 

waterblasting, grinding) as part of the application process. Traffic protective delineating system installer: 

removes, relocates, installs, permanently affixed roadside and parking delineation barricades, fencing, 

cable anchor, guard rail, reference signs, monument markers; operation of all related machinery and 

equipment; power broom sweeper 

  

   GROUP 4: Striper: layout and application of traffic stripes and markings; hot thermo plastic; tape traffic 

stripes and markings, including traffic control; operation of all related machinery and equipment -----------

----------------------------------------------------- PAIN0036-001 07/01/2011 

  

                                   Rates          Fringes 

  

 Painters: (Including Lead Abatement) (1) Repaint (excludes San Diego County)...............$ 26.05            

10.35 (2) All Other Work..........$ 29.32            10.35 

  

   REPAINT of any previously painted structure.  Exceptions: work involving the aerospace industry, 

breweries, commercial recreational facilities, hotels which operate commercial establishments as part of 



hotel service, and sports facilities. ---------------------------------------------------------------- * PAIN0036-006 

10/05/2011 

  

                                   Rates          Fringes 

  

 DRYWALL FINISHER/TAPER Antelope Valley North of the following Boundary: Kern County Line 

to Hwy. #5, South of Hwy. #5 to Hwy. N2, East on N2 to Palmdale Blvd., to Hsy. #14, South to Hwy. 

#18, East to Hwy. #395...........$ 29.19            13.81 Remainder of Los Angeles County......................$ 

33.22            13.81 ---------------------------------------------------------------- PAIN0036-015 01/01/2011 

  

                                   Rates          Fringes 

  

 GLAZIER..........................$ 36.90            21.78 

  

   FOOTNOTE:  Additional $1.25 per hour for work in a condor, from the third (3rd) floor and up  

Additional $1.25 per hour for work on the outside  of the building from a swing stage or any suspended 

contrivance, from the ground up ---------------------------------------------------------------- PAIN1247-002 

01/01/2010 

  

                                   Rates          Fringes 

  

 SOFT FLOOR LAYER.................$ 30.85            10.54 ------------------------------------------------------------

---- PLAS0200-009 08/01/2011 

  

                                   Rates          Fringes 

  

 PLASTERER........................$ 35.29            12.05 ---------------------------------------------------------------- 

PLAS0500-002 10/01/2011 

  

                                   Rates          Fringes 

  

 CEMENT MASON/CONCRETE FINISHER...$ 35.38            14.72 --------------------------------------------

-------------------- PLUM0016-001 07/01/2011 

  

                                   Rates          Fringes 

  

 PLUMBER/PIPEFITTER (1) Work on strip malls, light commercial, tenant improvement and remodel 

work........................$ 30.79            16.70 (2) Work on new additions and remodeling of bars, restaurant, 

stores and commercial buildings not to exceed 5,000 sq. ft. of floor space.................$ 38.30            18.37 

(3) All other work..........$ 39.50            19.35 ---------------------------------------------------------------- 

PLUM0345-001 07/01/2011 

  

                                   Rates          Fringes 

  

 PLUMBER Landscape/Irrigation Fitter.$ 27.35            16.34 Sewer & Storm Drain Work....$ 26.82            

18.18 ---------------------------------------------------------------- ROOF0036-002 08/01/2011 

  

                                   Rates          Fringes 

  

 ROOFER...........................$ 34.65            10.71 

  



   FOOTNOTE: Pitch premium: Work on which employees are exposed to pitch fumes or required to 

handle pitch, pitch base or pitch impregnated products, or any material containing coal tar pitch, the entire 

roofing crew shall receive $1.75 per hour "pitch premium" pay. --------------------------------------------------

-------------- SFCA0669-013 04/01/2011 

  

 DOES NOT INCLUDE THE CITY OF POMONA, CATALINA ISLAND, AND THAT PART OF LOS 

ANGELES COUNTY WITHIN 25 MILES OF THE CITY LIMITS OF LOS ANGELES: 

  

  

                                   Rates          Fringes 

  

 SPRINKLER FITTER.................$ 33.35            17.75 -------------------------------------------------------------

--- SFCA0709-005 09/01/2011 

  

 THE CITY OF POMOMA, CATALINA ISLAND, AND THAT PART OF LOS ANGELES COUNTY 

WITHIN 25 MILES OF THE CITY LIMITS OF LOS ANGELES: 

  

  

                                   Rates          Fringes 

  

 SPRINKLER FITTER (Fire)..........$ 40.98            23.15 -----------------------------------------------------------

----- SHEE0105-002 07/01/2011 

  

 LOS ANGELES (South of a straight line between gorman and Big Pines includingg Catalina Island) 

  

  

                                   Rates          Fringes 

  

 SHEET METAL WORKER (1) Light Commercial: Work on general sheet metal and heating and AC up 

to 4000 sq ft.......................$ 25.23             8.19 (2) Modernization : Excluding New Construction - Under 

5000 sq. ft.  Does not include modification, upgrades, energy management, or conservation improvements 

of central heating and AC equpment....................$ 25.23             8.19 --------------------------------------------

-------------------- SHEE0105-003 07/01/2011 

  

 LOS ANGELES (South of a straight line drawn between Gorman and Big Pines)and Catalina Island, 

INYO, KERN (Northeast part, East of Hwy 395), MONO ORANGE, RIVERSIDE, AND SAN 

BERNARDINO COUNTIES 

  

  

                                   Rates          Fringes 

  

 SHEET METAL WORKER (1) Commercial - New Construction and Remodel work........................$ 

42.05            19.01 (2) Industrial work including air pollution control systems, noise abatement, hand 

rails, guard rails, excluding aritechtural sheet metal work, excluding A-C, heating, ventilating systems for 

human comfort...$ 36.16            25.20 ---------------------------------------------------------------- SHEE0105-

004 07/01/2011 

  

 KERN (Excluding portion East of Hwy 395) & LOS ANGELES (North of a straight line drawn between 

Gorman and Big Pines including Cities of Lancaster and Palmdale) COUNTIES 

  

  



                                   Rates          Fringes 

  

 SHEET METAL WORKER...............$ 36.16            25.20 --------------------------------------------------------

-------- TEAM0011-002 07/01/2008 

  

                                   Rates          Fringes 

  

 TRUCK DRIVER GROUP  1....................$ 26.44            18.24 GROUP  2....................$ 26.59            

18.24 GROUP  3....................$ 26.72            18.24 GROUP  4....................$ 26.91            18.24 GROUP  

5....................$ 26.94            18.24 GROUP  6....................$ 26.97            18.24 GROUP  7....................$ 

27.22            18.24 GROUP  8....................$ 27.47            18.24 GROUP  9....................$ 27.67            

18.24 GROUP 10....................$ 27.97            18.24 GROUP 11....................$ 28.47            18.24 GROUP 

12....................$ 28.90            18.24 

  

 WORK ON ALL MILITARY BASES: PREMIUM PAY:  $3.00 per hour additional. [29 palms Marine 

Base, Camp Roberts, China Lake, Edwards AFB, El Centro Naval Facility, Fort Irwin, Marine Corps 

Logistics Base at Nebo & Yermo, Mountain Warfare Training Center, Bridgeport,   Point Arguello, Point 

Conception, Vandenberg AFB] 

  

  

 TRUCK DRIVERS CLASSIFICATIONS 

  

  

 GROUP 1: Truck driver 

  

   GROUP 2: Driver of vehicle or combination of vehicles - 2 axles; Traffic control pilot car excluding 

moving heavy equipment permit load; Truck mounted broom 

  

   GROUP 3: Driver of vehicle or combination of vehicles - 3 axles; Boot person; Cement mason 

distribution truck;  Fuel truck driver; Water truck - 2 axle; Dump truck, less than 16 yds. water level; 

Erosion control driver 

  

   GROUP 4: Driver of transit mix truck, under 3 yds.; Dumpcrete truck, less than 6-1/2 yds. water level 

  

   GROUP 5: Water truck, 3 or more axles; Truck greaser and tire person ($0.50 additional for tire 

person); Pipeline and utility working truck driver, including winch truck and plastic fusion, limited to 

pipeline and utility work; Slurry truck driver 

  

   GROUP 6: Transit mix truck, 3 yds. or more; Dumpcrete truck, 6-1/2 yds. water level and over; Vehicle 

or combination of vehicles - 4 or more axles; Oil spreader truck; Dump truck, 16 yds. to 25 yds. water 

level 

  

   GROUP 7: A Frame, Swedish crane or similar; Forklift driver; Ross carrier driver 

  

   GROUP 8: Dump truck, 25 yds. to 49 yds. water level; Truck repair person; Water pull - single engine; 

Welder 

  

   GROUP 9: Truck repair person/welder; Low bed driver, 9 axles or over 

  

   GROUP 10: Dump truck - 50 yds. or more water level; Water pull - single engine with attachment 

  



   GROUP 11: Water pull - twin engine; Water pull - twin engine with attachments; Winch truck driver - 

$1.25 additional when operating winch or similar special attachments 

  

 GROUP 12: Boom Truck 17K and above ---------------------------------------------------------------- 

  

 WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

  

 ================================================================ 

  

  

 Unlisted classifications needed for work not included within the scope of the classifications listed may be 

added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)). 

  

  

 ---------------------------------------------------------------- 

  

  

 The body of each wage determination lists the classification and wage rates that have been found to be 

prevailing for the cited type(s) of construction in the area covered by the wage determination.  The 

classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is 

union or non-union. 

  

 Union Identifiers 

  

 An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the union 

classification and rate have found to be prevailing for that classification.     Example:  PLUM0198-005 

07/01/2011.  The first four letters , PLUM, indicate the international union and the four-digit number, 

0198, that follows indicates the local union number or district council number where applicable , i.e., 

Plumbers Local 0198.  The next number, 005 in the example, is an internal number used in processing the 

wage determination.  The date, 07/01/2011, following these characters is the effective date of the most 

current negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above 

example. 

  

 Union prevailing wage rates will be updated to reflect any changes in the collective bargaining 

agreements governing the rate. 

  

 Non-Union Identifiers 

  

 Classifications listed under an "SU" identifier were derived from survey data by computing average rates 

and are not union rates; however, the data used in computing these rates may include both union and non-

union data.  Example:  SULA2004-007 5/13/2010. SU indicates the rates are not union rates, LA indicates 

the State of Louisiana; 2004 is the year of the survey; and 007 is an internal number used in producing the 

wage determination.  A 1993 or later date, 5/13/2010, indicates the classifications and rates under that 

identifier were issued as a General Wage Determination on that date. 

  

 Survey wage rates will remain in effect and will not change until a new survey is conducted. 

  

  

 ---------------------------------------------------------------- 

  

                    WAGE DETERMINATION APPEALS PROCESS 



  

 1.) Has there been an initial decision in the matter? This can be: 

  

 *  an existing published wage determination *  a survey underlying a wage determination *  a Wage and 

Hour Division letter setting forth a position on a wage determination matter *  a conformance (additional 

classification and rate) ruling 

  

 On survey related matters, initial contact, including requests for summaries of surveys, should be with 

the Wage and Hour Regional Office for the area in which the survey was conducted because those 

Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 

  

 With regard to any other matter not yet ripe for the formal process described here, initial contact should 

be with the Branch of Construction Wage Determinations.  Write to: 

  

             Branch of Construction Wage Determinations Wage and Hour Division U.S. Department of 

Labor 200 Constitution Avenue, N.W. Washington, DC 20210 

  

 2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can 

request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 

CFR Part 7). Write to: 

  

             Wage and Hour Administrator U.S. Department of Labor 200 Constitution Avenue, N.W. 

Washington, DC 20210 

  

 The request should be accompanied by a full statement of the interested party's position and by any 

information (wage payment data, project description, area practice material, etc.) that the requestor 

considers relevant to the issue. 

  

 3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

  

             Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. 

Washington, DC 20210 

  

 4.) All decisions by the Administrative Review Board are final. 

  

 ================================================================ 

  

           END OF GENERAL DECISION 
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INFORMATION REGARDING BIDDING MATERIAL, BID GUARANTEE AND 

BONDS 
  

   (a) Bidding materials consisting of drawings, specifications and contract forms may be obtained by 

qualified General (Prime) Contractors interested in submitting bids direct to the Department of Veterans 

Affairs.  A maximum of  sets may be issued when requested.  Up to  sets of drawings and specifications 

will be furnished upon request to subcontractors for their use in preparing subbids for General (Prime) 

Contractors.  Suppliers and subcontractors listed above shall show in their requests the work or equipment 

for which they intend to prepare subbids. 

  

   (b) One set of drawings and specifications may be obtained by Builders Exchanges, Chambers of 

Commerce, Quantity Surveyors, trade and microfilming organizations. 

  

   (c) Bidding materials may be obtained only upon written application to the issuing office.  Bidders 

should allow 5 working days after receipt of their request by the issuing office for reproduction, in 

addition to mail delivery time when requesting bidding material. 

  

   (d) Subcontractors, material firms and others interested in preparing subbids may, upon application to 

the issuing office, obtain a list of organizations, such as Builders Exchanges, Chambers of Commerce, 

Contractors and others, who have received bidding materials. 

  

   (e) While no deposit will be necessary, return of the bidding material, postage prepaid, to the issuing 

office within 10 days after date of opening bids will be required.  In case no bid is to be submitted, the 

return of the bidding material, as soon as this fact has been determined and before the date of opening 

bids, is requested.  If you decide not to bid on this project, please advise the issuing office of your reasons 

(the contracting officer should modify accordingly if a deposit is required). 

  

   (f) If the contract will exceed $100,000 (see FAR 28.102-1 for lesser amount), the bidder to whom 

award is made will be required to furnish two bonds, a Payment Bond, SF 25A, and a Performance Bond, 

SF 25, each in the penal sum as noted in the General Conditions of the Specification. Copies of SFs 25 

and 25A may be obtained upon application to the issuing office. 

  

 DESCRIPTION OF WORK: 
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 Cost Range: $25,000.00 to $100,000.00. 

  

  

                             (End of Clause) 
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 INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO 

BIDDERS/OFFERORS 

 2.1  52.222-5  DAVIS-BACON ACT--SECONDARY SITE OF THE WORK (JUL 2005) 
  

     (a)(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary 

site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Davis-Bacon Act, of 

this solicitation. 

  

     (2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the work, 

the offeror shall request a determination from the Contracting Officer. 

  

     (b)(1) If the wage determination provided by the Government for work at the primary site of the work 

is not applicable to the secondary site of the work, the offeror shall request a wage determination from the 

Contracting Officer. 

  

     (2) The due date for receipt of offers will not be extended as a result of an offeror's request for a wage 

determination for a secondary site of the work. 

  

                            (End of Provision) 

  

 2.2  52.222-23  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 

ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION 

(FEB 1999) 
  

   (a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action 

Compliance Requirements for Construction clause of this solicitation. 

  

   (b) The goals for minority and female participation, expressed in percentage terms for the Contractor's 

aggregate workforce in each trade on all construction work in the covered area, are as follows: 
 ____________________________________________________________________ 

 Goals for minority participation | Goals for female participation 

 for each trade                   | for each trade 

 ________________________________ | __________________________________ 

                                  | 

           28.3 %                 |            6.9 % 

 ________________________________ | __________________________________ 

  

  

   These goals are applicable to all the Contractor's construction work performed in the covered area.  If 

the Contractor performs construction work in a geographical area located outside of the covered area, the 

Contractor shall apply the goals established for the geographical area where the work is actually 

performed.  Goals are published periodically in the Federal Register in notice form, and these notices may 

be obtained from any Office of Federal Contract Compliance Programs office. 

  

   (c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 

CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific 

affirmative action obligations required by the clause entitled "Affirmative Action Compliance 

Requirements for Construction," and (3) its efforts to meet the goals.  The hours of minority and female 

employment and training must be substantially uniform throughout the length of the contract, and in each 
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trade.  The Contractor shall make a good faith effort to employ minorities and women evenly on each of 

its projects.  The transfer of minority or female employees or trainees from Contractor to Contractor, or 

from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the 

contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4.  Compliance with the 

goals will be measured against the total work hours performed. 

  

   (d)  The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal 

Contract Compliance, U.S. Department of Labor,  within 10 working days following award of any 

construction subcontract in excess of $10,000 at any tier for construction work under the contract 

resulting from this solicitation. The notification shall list the-- 

  

     (1) Name, address, and telephone number of the subcontractor; 

  

     (2) Employer's identification number of the subcontractor; 

  

     (3) Estimated dollar amount of the subcontract; 

  

     (4) Estimated starting and completion dates of the subcontract; and 

  

     (5) Geographical area in which the subcontract is to be performed. 

  

   (e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is 

  

  

  

  

                            (End of Provision) 

  

 2.3  52.225-10  NOTICE OF BUY AMERICAN ACT REQUIREMENT --

CONSTRUCTION MATERIALS (FEB 2009) 
  

   (a) Definitions. "Commercially available off-the-shelf (COTS) item," "construction material," 

"domestic construction material," and "foreign construction material," as used in this provision, are 

defined in the clause of this solicitation entitled "Buy American Act--Construction Materials" (Federal 

Acquisition Regulation (FAR) clause 52.225-9). 

  

   (b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 

inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to 

allow a determination before submission of offers. The offeror shall include the information and 

applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the 

request. If an offeror has not requested a determination regarding the inapplicability of the Buy American 

Act before submitting its offer, or has not received a response to a previous request, the offeror shall 

include the information and supporting data in the offer. 

  

   (c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the 

requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction 

material, by adding to the offered price the appropriate percentage of the cost of such foreign construction 

material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9. 

  

     (2) If evaluation results in a tie between an offeror that requested the substitution of foreign 

construction material based on unreasonable cost and an offeror that did not request an exception, the 
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Contracting Officer will award to the offeror that did not request an exception based on unreasonable 

cost. 

  

   (d) Alternate offers. (1) When an offer includes foreign solicitation in paragraph (b)(2) of the clause at 

FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic 

construction material. 

  

     (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the 

alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) 

of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material 

for which the Government has not yet determined an exception applies. 

  

     (3) If the Government determines that a particular exception requested in accordance with paragraph 

(c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based 

on use of the equivalent domestic construction material, and the offeror shall be required to furnish such 

domestic construction material. An offer based on use of the foreign construction material for which an 

exception was requested-- 

  

       (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 

  

       (ii) May be accepted if revised during negotiations. 

  

                            (End of Provision) 

  

  

 2.4  52.236-27  SITE VISIT (CONSTRUCTION)  (FEB 1995) ALTERNATE I  (FEB 1995) 
  

    (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and 

Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. 

Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be 

performed. 

  

    (b) An organized site visit has been scheduled for- 

  

        January 31, 2012, 1000 

  

    (c) Participants will meet at- 

  

        Building 5, 5901 East 7th Street, Long Beach, CA 90822 

  

                            (End of Provision) 

  

 2.5  852.211-72  TECHNICAL INDUSTRY STANDARDS (JAN 2008) 
  

   The supplies or equipment required by this invitation for bid or request for proposal must conform to 

the standards of the 01 00 00 and 07 51 00 as to . The successful bidder or offeror will be required to 

submit proof that the item(s) he/she furnishes conforms to this requirement. This proof may be in the 

form of a label or seal affixed to the equipment or supplies, warranting that they have been tested in 

accordance with and conform to the specified standards. Proof may also be furnished in the form of a 

certificate from one of the above listed organizations certifying that the item(s) furnished have been tested 

in accordance with and conform to the specified standards. 
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                            (End of Provision) 

  

 2.6  VAAR 852.215-70  SERVICE-DISABLED VETERAN-OWNED AND VETERAN-

OWNED SMALL BUSINESS EVALUATION FACTORS (DEC 2009) 
  

   (a) In an effort to achieve socioeconomic small business goals, depending on the evaluation factors 

included in the solicitation, VA shall evaluate offerors based on their service-disabled veteran-owned or 

veteran-owned small business status and their proposed use of eligible service-disabled veteran-owned 

small businesses and veteran-owned small businesses as subcontractors. 

  

   (b) Eligible service-disabled veteran-owned offerors will receive full credit, and offerors qualifying as 

veteran-owned small businesses will receive partial credit for the Service-Disabled Veteran-Owned and 

Veteran-owned Small Business Status evaluation factor. To receive credit, an offeror must be registered 

and verified in Vendor Information Pages (VIP) database. (http://www.VetBiz.gov). 

  

   (c) Non-veteran offerors proposing to use service-disabled veteran-owned small businesses or veteran-

owned small businesses as subcontractors will receive some consideration under this evaluation factor. 

Offerors must state in their proposals the names of the SDVOSBs and VOSBs with whom they intend to 

subcontract and provide a brief description of the proposed subcontracts and the approximate dollar 

values of the proposed subcontracts. In addition, the proposed subcontractors must be registered and 

verified in the VetBiz.gov VIP database (http://www.vetbiz.gov). 

  

         (End of Clause) 

  

 2.7  VAAR 852.270-1  REPRESENTATIVES OF CONTRACTING OFFICERS (JAN 

2008) 
  

   The contracting officer reserves the right to designate representatives to act for him/her in furnishing 

technical guidance and advice or generally monitor the work to be performed under this contract. Such 

designation will be in writing and will define the scope and limitation of the designee's authority. A copy 

of the designation shall be furnished to the contractor. 

  

                              (End of Provision) 

  

 2.8  52.252-1  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE  

(FEB 1998) 
  

   This solicitation incorporates one or more solicitation provisions by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make their full text 

available. The offeror is cautioned that the listed provisions may include blocks that must be completed 

by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those 

provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate 

information with its quotation or offer. Also, the full text of a solicitation provision may be accessed 

electronically at this/these address(es): 

  

   http://www.acquisition.gov/far/index.html 

   http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm 
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                            (End of Provision) 

  

 52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE JAN 2004 

   ACQUISITION 

 52.236-28 PREPARATION OF PROPOSALS--CONSTRUCTION OCT 1997 
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 REPRESENTATIONS AND CERTIFICATIONS 
  

 3.1  52.204-8  ANNUAL REPRESENTATIONS AND CERTIFICATIONS (NOV 2011) 
  

   (a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236220. 

  

     (2) The small business size standard is $33.5 Million. 

  

     (3) The small business size standard for a concern which submits an offer in its own name, other than 

on a construction or service contract, but which proposes to furnish a product which it did not itself 

manufacture, is 500 employees. 

  

   (b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 

paragraph (d) of this provision applies. 

  

     (2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in 

CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (d) of this 

provision instead of completing the corresponding individual representations and certifications in the 

solicitation. The offeror shall indicate which option applies by checking one of the following boxes: 

  

         [  ] (i) Paragraph (d) applies. 

         [  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations 

and certifications in the solicitation. 

  

   (c)(1) The following representations or certifications in ORCA are applicable to this solicitation as 

indicated: 

  

       (i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations 

when a firm-fixed-price contract or fixed-price contract with economic price adjustment is contemplated, 

unless-- 

  

         (A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

  

         (B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 

  

         (C) The solicitation is for utility services for which rates are set by law or regulation. 

  

       (ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal 

Transactions. This provision applies to solicitations expected to exceed $150,000. 

  

       (iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the 

clause at 52.204-7, Central Contractor Registration. 

  

       (iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to 

solicitations that-- 

  

         (A) Are not set aside for small business concerns; 

  

         (B) Exceed the simplified acquisition threshold; and 
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         (C) Are for contracts that will be performed in the United States or its outlying areas. 

  

       (v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations--Representation. This 

provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, or 2010. 

  

       (vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations 

where the contract value is expected to exceed the simplified acquisition threshold. 

  

       (vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids 

except those in which the place of performance is specified by the Government. 

  

       (viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of 

performance is specified by the Government. 

  

       (ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies 

to solicitations when the contract will be performed in the United States or its outlying areas. 

  

         (A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the 

Coast Guard. 

  

         (B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast 

Guard. 

  

       (x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed 

bidding and the contract will be performed in the United States or its outlying areas. 

  

       (xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations 

that include the clause at 52.222-26, Equal Opportunity. 

  

       (xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than 

those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

  

       (xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision 

applies to solicitations when it is anticipated the contract award will exceed the simplified acquisition 

threshold and the contract is not for acquisition of commercial items. 

  

       (xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the 

delivery or specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative 

Procurement of Biobased Products Under Service and Construction Contracts. 

  

       (xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or 

specify the use of, EPA-designated items. 

  

       (xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing the 

clause at 52.225-1. 

  

       (xvii) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, 

Alternate I, and Alternate II) This provision applies to solicitations containing the clause at 52.225-3. 

  

         (A) If the acquisition value is less than $25,000, the basic provision applies. 
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         (B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its 

Alternate I applies. 

  

         (C) If the acquisition value is $50,000 or more but is less than $67,826, the provision with its 

Alternate II applies. 

  

       (xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the 

clause at 52.225-5. 

  

       (xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. 

This provision applies to all solicitations. 

  

       (xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned Activities Relating 

to Iran--Representation and Certification. This provision applies to all solicitations. 

  

       (xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. 

This provision applies to-- 

  

         (A) Solicitations for research, studies, supplies, or services of the type normally acquired from 

higher educational institutions; and 

  

         (B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at 52.219-

23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns. 

  

     (2) The following certifications are applicable as indicated by the Contracting Officer: 

  

       [](i) 52.219-22, Small Disadvantaged Business Status. 

  

         [](A) Basic. 

  

         [](B) Alternate I. 

  

       [](ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

  

       [](iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment Certification. 

  

       [](iv) 52.222-52 Exemption from Application of the Service Contract Act to Contracts for Certain 

Services--Certification. 

  

       [](v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-

Designated Products (Alternate I only). 

  

       [](vi) 52.227-6, Royalty Information. 

  

         [](A) Basic. 

  

         [](B) Alternate I. 

  

       [](vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 
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   (d) The offeror has completed the annual representations and certifications electronically via the Online 

Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing 

the ORCA database information, the offeror verifies by submission of the offer that the representations 

and certifications currently posted electronically that apply to this solicitation as indicated in paragraph 

(c) of this provision have been entered or updated within the last 12 months, are current, accurate, 

complete, and applicable to this solicitation (including the business size standard applicable to the NAICS 

code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by 

reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, 

identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) 

are also incorporated in this offer and are current, accurate, and complete as of the date of this offer. 

  

 ------------------------------------------------------------------------ 

 FAR Clause # Title Date Change 

 ------------------------------------------------------------------------ 

 ------ ---------- ------ ------ 

 ------------------------------------------------------------------------ 

  

     Any changes provided by the offeror are applicable to this solicitation only, and do not result in an 

update to the representations and certifications posted on ORCA. 

  

                            (End of Provision) 
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 GENERAL CONDITIONS 
  

 4.1  52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK  

(APR 1984)  ALTERNATE I  (APR 1984) 
  

   The Contractor shall be required to (a) commence work under this contract within 10 calendar days 

after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) 

complete the entire work ready for use not later than 30 days. . The time stated for completion shall 

include final cleanup of the premises. 

  

   The completion date is based on the assumption that the successful offeror will receive the notice to 

proceed by . The completion date will be extended by the number of calendar days after the above date 

that the Contractor receives the notice to proceed, except to the extent that the delay in issuance of the 

notice to proceed results from the failure of the Contractor to execute the contract and give the required 

performance and payment bonds within the time specified in the offer. 

  

                            (End of Clause) 

  

 4.2  52.219-28  POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION 

(APR 2009) 
  

   (a) Definitions. As used in this clause- 

  

   Long-term contract means a contract of more than five years in duration, including options. However, 

the term does not include contracts that exceed five years in duration because the period of performance 

has been extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option 

to Extend Services, or other appropriate authority. 

  

   Small business concern means a concern, including its affiliates, that is independently owned and 

operated, not dominant in the field of operation in which it is bidding on Government contracts, and 

qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) 

of this clause. Such a concern is "not dominant in its field of operation" when it does not exercise a 

controlling or major influence on a national basis in a kind of business activity in which a number of 

business concerns are primarily engaged. In determining whether dominance exists, consideration shall be 

given to all appropriate factors, including volume of business, number of employees, financial resources, 

competitive status or position, ownership or control of materials, processes, patents, license agreements, 

facilities, sales territory, and nature of business activity. 

  

   (b) If the Contractor represented that it was a small business concern prior to award of this contract, the 

Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, 

paragraph (g) of this clause, upon the occurrence of any of the following: 

  

     (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the 

contract to include this clause, if the novation agreement was executed prior to inclusion of this clause in 

the contract. 

  

     (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after 

modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion 

of this clause in the contract. 
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     (3) For long-term contracts- 

  

       (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

  

       (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option 

thereafter. 

  

   (c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the 

time of this rerepresentation that corresponds to the North American Industry Classification System 

(NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS 

code can be found at http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 

  

   (d) The small business size standard for a Contractor providing a product which it does not manufacture 

itself, for a contract other than a construction or service contract, is 500 employees. 

  

   (e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation 

required by paragraph (b) of this clause by validating or updating all its representations in the Online 

Representations and Certifications Application and its data in the Central Contractor Registration, as 

necessary, to ensure that they reflect the Contractor's current status. The Contractor shall notify the 

contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data 

have been validated or updated, and provide the date of the validation or update. 

  

   (f) If the Contractor represented that it was other than a small business concern prior to award of this 

contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of 

this clause. 

  

   (g) If the Contractor does not have representations and certifications in ORCA, or does not have a 

representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to 

complete the following rerepresentation and submit it to the contracting office, along with the contract 

number and the date on which the rerepresentation was completed: 

  

   The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code 236220 

assigned to contract number . 

  

 [Contractor to sign and date and insert authorized signer's name and title]. 

  

                            (End of Clause) 

  

 4.3  52.225-9  BUY AMERICAN ACT--CONSTRUCTION MATERIALS (SEP 2010) 
  

   (a) Definitions. As used in this clause-- 

  

     "Commercially available off-the-shelf (COTS) item"-- 

  

     (1) Means any item of supply (including construction material) that is-- 

  

       (i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 

  

       (ii) Sold in substantial quantities in the commercial marketplace; and 
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       (iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in 

the same form in which it is sold in the commercial marketplace; and 

  

     (2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 

1702), such as agricultural products and petroleum products. 

  

     "Component" means any article, material, or supply incorporated directly into construction material. 

  

     "Construction material" means an article, material, or supply brought to the construction site by the 

Contractor or a subcontractor for incorporation into the building or work. The term also includes an item 

brought to the site preassembled from articles, materials, or supplies. However, emergency life safety 

systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems 

incorporated into a public building or work and that are produced as complete systems, are evaluated as a 

single and distinct construction material regardless of when or how the individual parts or components of 

those systems are delivered to the construction site. Materials purchased directly by the Government are 

supplies, not construction material. 

  

     "Cost of components" means-- 

  

     (1) For components purchased by the Contractor, the acquisition cost, including transportation costs to 

the place of incorporation into the end product (whether or not such costs are paid to a domestic firm), 

and any applicable duty (whether or not a duty-free entry certificate is issued); or 

  

     (2) For components manufactured by the Contractor, all costs associated with the manufacture of the 

component, including transportation costs as described in paragraph (1) of this definition, plus allocable 

overhead costs, but excluding profit. Cost of components does not include any costs associated with the 

manufacture of the construction material. 

  

     "Domestic construction material" means-- 

  

     (1) An unmanufactured construction material mined or produced in the United States; 

  

     (2) A construction material manufactured in the United States, if-- 

  

       (i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 

percent of the cost of all its components. Components of foreign origin of the same class or kind for 

which nonavailability determinations have been made are treated as domestic; or 

  

       (ii) The construction material is a COTS item. 

  

     "Foreign construction material" means a construction material other than a domestic construction 

material. 

  

     "United States" means the 50 States, the District of Columbia, and outlying areas. 

  

   (b) Domestic preference. 

  

     (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for 

domestic construction material. In accordance with 41 U.S.C. 431, the component test of the Buy 

American Act is waived for construction material that is a COTS item (See FAR 12.505(a)(2)). The 
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Contractor shall use only domestic construction material in performing this contract, except as provided 

in paragraphs (b)(2) and (b)(3) of this clause. 

  

     (2) This requirement does not apply to information technology that is a commercial item or to the 

construction materials or components listed by the Government as follows: 

  

 Lead Glass 

  

  

  

  

  

     (3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) 

of this clause if the Government determines that-- 

  

       (i) The cost of domestic construction material would be unreasonable. The cost of a particular 

domestic construction material subject to the requirements of the Buy American Act is unreasonable 

when the cost of such material exceeds the cost of foreign material by more than 6 percent; 

  

       (ii) The application of the restriction of the Buy American Act to a particular construction material 

would be impracticable or inconsistent with the public interest; or 

  

       (iii) The construction material is not mined, produced, or manufactured in the United States in 

sufficient and reasonably available commercial quantities of a satisfactory quality. 

  

   (c) Request for determination of inapplicability of the Buy American Act. 

  

     (1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) 

of this clause shall include adequate information for Government evaluation of the request, including-- 

  

          (A) A description of the foreign and domestic construction materials; 

  

          (B) Unit of measure; 

  

          (C) Quantity; 

  

          (D) Price; 

  

          (E) Time of delivery or availability; 

  

          (F) Location of the construction project; 

  

          (G) Name and address of the proposed supplier; and 

  

          (H) A detailed justification of the reason for use of foreign construction materials cited in 

accordance with paragraph (b)(3) of this clause. 

  

       (ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 

completed price comparison table in the format in paragraph (d) of this clause. 
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       (iii) The price of construction material shall include all delivery costs to the construction site and any 

applicable duty (whether or not a duty-free certificate may be issued). 

  

        (iv) Any Contractor request for a determination submitted after contract award shall explain why the 

Contractor could not reasonably foresee the need for such determination and could not have requested the 

determination before contract award. If the Contractor does not submit a satisfactory explanation, the 

Contracting Officer need not make a determination. 

  

     (2) If the Government determines after contract award that an exception to the Buy American Act 

applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting 

Officer will modify the contract to allow use of the foreign construction material. However, when the 

basis for the exception is the unreasonable price of a domestic construction material, adequate 

consideration is not less than the differential established in paragraph (b)(3)(i) of this clause. 

  

     (3) Unless the Government determines that an exception to the Buy American Act applies, use of 

foreign construction material is noncompliant with the Buy American Act. 

  

   (d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable 

cost, the Contractor shall include the following information and any applicable supporting data based on 

the survey of suppliers: 

  

      FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON 

 ------------------------------------------------------------------------------------------------------------------------------- 

 Unit of Unit of Price 

Construction material description Measure Quantity

 (dollars)* 

 ------------------------------------------------------------------------------------------------------------------------------- 

 Item 1: 

  

Foreign construction material .............. ............

 ............. 

  

Domestic construction material .............. ............

 ............. 

  

 Item 2: 

  

Foreign construction material .............. ............

 ............. 

  

Domestic construction material .............. ............

 ............. 

 -------------------------------------------------------------------------------------------------------------------------------

- 

  

  

 [List name, address, telephone number, and contact for suppliers surveyed Attach copy of response; if 

oral, attach summary.] 

 [Include other applicable supporting information.] 

 [*Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 

entry certificate is issued).] 
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                            (End of Clause) 

  

  

 4.4  52.228-13  ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000) 
  

   (a) The Contractor shall submit one of the following payment protections: 

  

  

  

  

  

  

  

  

   (b) The amount of the payment protection shall be 100 percent of the contract price. 

  

  

   (c) The submission of the payment protection is required within  days of contract award. 

  

   (d) The payment protection shall provide protection for the full contract performance period plus a one-

year period. 

  

   (e) Except for escrow agreements and payment bonds, which provide their own protection procedures, 

the Contracting Officer is authorized to access funds under the payment protection when it has been 

alleged in writing by a supplier of labor or material that a nonpayment has occurred, and to withhold such 

funds pending resolution by administrative or judicial proceedings or mutual agreement of the parties. 

  

   (f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and 

material that signed the escrow agreement. 

  

                            (End of Clause) 

  

 4.5  VAAR 852.203-70 COMMERCIAL ADVERTISING (JAN 2008) 
  

   The bidder or offeror agrees that if a contract is awarded to him/her, as a result of this solicitation, 

he/she will not advertise the award of the contract in his/her commercial advertising in such a manner as 

to state or imply that the Department of Veterans Affairs endorses a product, project or commercial line 

of endeavor. 

  

                              (End of Clause) 

  

 4.6  852.211-75  PRODUCT SPECIFICATIONS (JAN 2008) 
  

   The products offered under this solicitation shall be type , grade , in accordance with  No. , dated  and 

amendment  dated , except for paragraphs  and  which are amended as follows: 
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                            (End of Clause) 

  

 4.7  VAAR 852.215-71  EVALUATION FACTOR COMMITMENTS (DEC 2009) 
  

   The offeror agrees, if awarded a contract, to use the service-disabled veteran-owned small businesses or 

veteran-owned small businesses proposed as subcontractors in accordance with 852.215-70, Service-

Disabled Veteran-Owned and Veteran-Owned Small Business Evaluation Factors, or to substitute one or 

more service-disabled veteran-owned small businesses or veteran-owned small businesses for subcontract 

work of the same or similar value. 

  

             (End of Clause) 

  

 4.8  VAAR 852.236-76  CORRESPONDENCE (APR 1984) 
  

   All correspondence relative to this contract shall bear Specification Number, Project Number, 

Department of Veterans Affairs Contract Number, title of project and name of facility. 

  

                            (End of Clause) 

 4.9  VAAR 852.236-77 REFERENCE TO "STANDARDS" (JUL 2002) 
  

   Any materials, equipment, or workmanship specified by references to number, symbol, or title of any 

specific Federal, Industry or Government Agency Standard Specification shall comply with all applicable 

provisions of such standard specifications, except as limited to type, class or grade, or modified in 

contract specifications. Reference to "Standards" referred to in the contract specifications, except as 

modified, shall have full force and effect as though printed in detail in specifications. 

  

                          (End of Clause) 

  

 4.10  VAAR 852.236-78 GOVERNMENT SUPERVISION (APR 1984) 
  

   (a) The work will be under the direction of the Department of Veterans Affairs contracting officer, who 

may designate another VA employee to act as resident engineer at the construction site. 

  

   (b) Except as provided below, the resident engineer's directions will not conflict with or change contract 

requirements. 

  

   (c) Within the limits of any specific authority delegated by the contracting officer, the resident engineer 

may, by written direction, make changes in the work. The contractor shall be advised of the extent of such 

authority prior to execution of any work under the contract. 

  

                            (End of Clause) 

  

 4.11  VAAR 852.236-80 SUBCONTRACTS AND WORK COORDINATION (APR 1984) 
  

   (a) Nothing contained in this contract shall be construed as creating any contractual relationship 

between any subcontractor and the Government. Divisions or sections of specifications are not intended 

to control the contractor in dividing work among subcontractors, or to limit work performed by any trade. 
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   (b) The contractor shall be responsible to the Government for acts and omissions of his/her own 

employees, and of the subcontractors and their employees. The contractor shall also be responsible for 

coordination of the work of the trades, subcontractors, and material suppliers. 

  

   (c) The Government or its representatives will not undertake to settle any differences between the 

contractor and subcontractors or between subcontractors. 

  

   (d) The Government reserves the right to refuse to permit employment on the work or require dismissal 

from the work of any subcontractor who, by reason of previous unsatisfactory work on Department of 

Veterans Affairs projects or for any other reason, is considered by the contracting officer to be 

incompetent or otherwise objectionable. 

  

                            (End of Clause) 

  

 4.12  VAAR 852.236-82  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 

CONTRACTS (WITHOUT NAS) (APR 1984) 
  

   (a) Retainage: 

  

     (1) The contracting officer may retain funds: 

  

       (i) Where performance under the contract has been determined to be deficient or the contractor has 

performed in an unsatisfactory manner in the past; or 

  

       (ii) As the contract nears completion, to ensure that deficiencies will be corrected and that completion 

is timely. 

  

     (2) Examples of deficient performance justifying a retention of funds include, but are not restricted to, 

the following: 

  

       (i) Unsatisfactory progress as determined by the contracting officer; 

  

       (ii) Failure to meet schedule in Schedule of Work Progress; 

  

       (iii) Failure to present submittals in a timely manner; or 

  

       (iv) Failure to comply in good faith with approved subcontracting plans, certifications, or contract 

requirements. 

  

     (3) Any level of retention shall not exceed 10 percent either where there is determined to be 

unsatisfactory performance, or when the retainage is to ensure satisfactory completion. Retained amounts 

shall be paid promptly upon completion of all contract requirements, but nothing contained in this 

subparagraph shall be construed as limiting the contracting officer's right to withhold funds under other 

provisions of the contract or in accordance with the general law and regulations regarding the 

administration of Government contracts. 

  

   (b) The contractor shall submit a schedule of cost to the contracting officer for approval within 30 

calendar days after date of receipt of notice to proceed. Such schedule will be signed and submitted in 

triplicate. The approved cost schedule will be one of the bases for determining progress payments to the 

contractor for work completed. This schedule shall show cost by the branches of work for each building 

or unit of the contract, as instructed by the resident engineer. 
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     (1) The branches shall be subdivided into as many sub-branches as are necessary to cover all 

component parts of the contract work. 

  

     (2) Costs as shown on this schedule must be true costs and, should the resident engineer so desire, 

he/she may require the contractor to submit the original estimate sheets or other information to 

substantiate the detailed makeup of the schedule. 

  

     (3) The sum of the sub-branches, as applied to each branch, shall equal the total cost of such branch. 

The total cost of all branches shall equal the contract price. 

  

     (4) Insurance and similar items shall be prorated and included in the cost of each branch of the work. 

  

     (5) The cost schedule shall include separate cost information for the systems listed in the table in this 

paragraph (b)(5). The percentages listed below are proportions of the cost listed in the contractor's cost 

schedule and identify, for payment purposes, the value of the work to adjust, correct and test systems after 

the material has been installed. Payment of the listed percentages will be made only after the contractor 

has demonstrated that each of the systems is substantially complete and operates as required by the 

contract. 

  

       VALUE OF ADJUSTING, CORRECTING, AND TESTING SYSTEM 

  

  

        System Percent 

  

Pneumatic tube system......................................... 10 

  

Incinerators (medical waste and trash)........................ 5 

  

Sewage treatment plant equipment.............................. 5 

  

Water treatment plant equipment............................... 5 

  

Washers (dish, cage, glass, etc.)............................. 5 

  

Sterilizing equipment......................................... 5 

  

Water distilling equipment.................................... 5 

  

Prefab temperature rooms (cold, constant temperature)......... 5 

  

Entire air-conditioning system (Specified under 600 Sections) 5 

  

Entire boiler plant system (specified under 700 Sections) .... 5 

  

General supply conveyors ..................................... 10 

  

Food service conveyors ....................................... 10 

  

Pneumatic soiled linen and trash system ...................... 10 
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Elevators and dumbwaiters .................................... 10 

  

Materials transport system ................................... 10 

  

Engine-generator system ...................................... 5 

  

Primary switchgear ........................................... 5 

  

Secondary switchgear ......................................... 5 

  

Fire alarm system ............................................ 5 

  

Nurse call system ............................................ 5 

  

Intercom system .............................................. 5 

  

Radio system ................................................. 5 

  

TV (entertainment) system .................................... 5 

  

   (c) In addition to this cost schedule, the contractor shall submit such unit costs as may be specifically 

requested. The unit costs shall be those used by the contractor in preparing his/her bid and will not be 

binding as pertaining to any contract changes. 

  

   (d) The contracting officer will consider for monthly progress payments material and/or equipment 

procured by the contractor and stored on the construction site, as space is available, or at a local approved 

location off the site, under such terms and conditions as such officer approves, including but not limited 

to the following: 

  

     (1) The material or equipment is in accordance with the contract requirements and/or approved 

samples and shop drawings. 

  

     (2) Only those materials and/or equipment as are approved by the resident engineer for storage will be 

included. 

  

     (3) Such materials and/or equipment will be stored separately and will be readily available for 

inspection and inventory by the resident engineer. 

  

     (4) Such materials and/or equipment will be protected against weather, theft and other hazards and will 

not be subjected to deterioration. 

  

     (5) All of the other terms, provisions, conditions and covenants contained in the contract shall be and 

remain in full force and effect as therein provided. 

  

     (6) A supplemental agreement will be executed between the Government and the contractor with the 

consent of the contractor's surety for off-site storage. 

  

   (e) The contractor, prior to receiving a progress or final payment under this contract, shall submit to the 

contracting officer a certification that the contractor has made payment from proceeds of prior payments, 

or that timely payment will be made from the proceeds of the progress or final payment then due, to 

subcontractors and suppliers in accordance with the contractual arrangements with them. 
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   (f) The Government reserves the right to withhold payment until samples, shop drawings, engineer's 

certificates, additional bonds, payrolls, weekly statements of compliance, proof of title, nondiscrimination 

compliance reports, or any other things required by this contract, have been submitted to the satisfaction 

of the contracting officer. 

  

                          (End of Clause) 

  

 4.13  VAAR 852.236-84  SCHEDULE OF WORK PROGRESS (NOV 1984) 
  

   (a) The contractor shall submit with the schedule of costs, a progress schedule that indicates the 

anticipated installation of work versus the elapsed contract time, for the approval of the contracting 

officer. The progress schedule time shall be represented in the form of a bar graph with the contract time 

plotted along the horizontal axis. The starting date of the schedule shall be the date the contractor receives 

the "Notice to Proceed." The ending date shall be the original contract completion date. At a minimum, 

both dates shall be indicated on the progress schedule. The specific item of work, i.e., "Excavation", 

"Floor Tile", "Finish Carpentry", etc., should be plotted along the vertical axis and indicated by a line or 

bar at which time(s) during the contract this work is scheduled to take place. The schedule shall be 

submitted in triplicate and signed by the contractor. 

  

   (b) The actual percent completion will be based on the value of installed work divided by the current 

contract amount. The actual completion percentage will be indicated on the monthly progress report. 

  

   (c) The progress schedule will be revised when individual or cumulative time extensions of 15 calendar 

days or more are granted for any reason. The revised schedule should indicate the new contract 

completion date and should reflect any changes to the installation time(s) of the items of work affected. 

  

   (d) The revised progress schedule will be used for reporting future scheduled percentage completion. 

  

                            (End of Clause) 

  

 4.14  VAAR 852.236-85 SUPPLEMENTARY LABOR STANDARDS PROVISIONS (APR 

1984) 
  

   (a) The wage determination decision of the Secretary of Labor is set forth in section GR, General 

Requirements, of this contract. It is the result of a study of wage conditions in the locality and establishes 

the minimum hourly rates of wages and fringe benefits for the described classes of labor in accordance 

with applicable law. No increase in the contract price will be allowed or authorized because of payment of 

wage rates in excess of those listed. 

  

   (b) The contractor shall submit the required copies of payrolls to the contracting officer through the 

resident engineer or engineer officer, when acting in that capacity. Department of Labor Form WH- 347, 

Payroll, available from the Superintendent of Documents, Government Printing Office, Washington, DC 

20402, may be used for this purpose. If, however, the contractor or subcontractor elects to use an 

individually composed payroll form, it shall contain the same information shown on Form WH-347, and 

in addition be accompanied by Department of Labor Form WH-348, Statement of Compliance, or any 

other form containing the exact wording of this form. 

  

                            (End of Clause) 
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 4.15  VAAR 852.236-86 WORKER'S COMPENSATION (JAN 2008) 
  

   Public Law 107-217 (40 U.S.C. 3172) authorizes the constituted authority of States to apply their 

workers compensation laws to all lands and premises owned or held by the United States. 

  

                       (End of Clause) 

 4.16  VAAR 852.236-87  ACCIDENT PREVENTION (SEP 1993) 
  

   The Resident Engineer on all assigned construction projects, or other Department of Veterans Affairs 

employee if designated in writing by the Contracting Officer, shall serve as Safety Officer and as such has 

authority, on behalf of the Contracting Officer, to monitor and enforce Contractor compliance with FAR 

52.236-13, Accident Prevention. However, only the Contracting Officer may issue an order to stop all or 

part of the work while requiring satisfactory or corrective action to be taken by the Contractor. 

  

                            (End of Clause) 

  

 4.17  VAAR 852.236-88   CONTRACT CHANGES--SUPPLEMENT (JUL 2002) 
  

   (a) Paragraphs (a)(1) through (a)(4) apply to proposed contract changes costing over $500,000. 

  

     (1) When requested by the contracting officer, the contractor shall submit proposals for changes in 

work to the resident engineer. Proposals, to be submitted as expeditiously as possible but within 30 

calendar days after receipt of request, shall be in legible form, original and two copies, with an itemized 

breakdown that will include material, quantities, unit prices, labor costs (separated into trades), 

construction equipment, etc. (Labor costs are to be identified with specific material placed or operation 

performed.) The contractor must obtain and furnish with a proposal an itemized breakdown as described 

above, signed by each subcontractor participating in the change regardless of tier. When certified cost or 

pricing data are required under FAR Subpart 15.403, the cost or pricing data shall be submitted in 

accordance with FAR 15.403-5. 

  

     (2) When the necessity to proceed with a change does not allow sufficient time to negotiate a 

modification or because of failure to reach an agreement, the contracting officer may issue a change order 

instructing the contractor to proceed on the basis of a tentative price based on the best estimate available 

at the time, with the firm price to be determined later. Furthermore, when the change order is issued, the 

contractor shall submit a proposal, which includes the information required by paragraph (a)(1), for cost 

of changes in work within 30 calendar days. 

  

     (3) The contracting officer will consider issuing a settlement by determination to the contract if the 

contractor's proposal required by paragraphs (a)(1) or (a)(2) of this clause is not received within 30 

calendar days or if agreement has not been reached. 

  

     (4) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere specified 

at the time of final settlement under the contract and will not be included in the individual change. 

  

   (b) Paragraphs (b)(1) through (b)(11) apply to proposed contract changes costing $500,000 or less: 

  

     (1) When requested by the contracting officer, the contractor shall submit proposals for changes in 

work to the resident engineer. Proposals, to be submitted as expeditiously as possible but within 30 

calendar days after receipt of request, shall be in legible form, original and two copies, with an itemized 

breakdown that will include material, quantities, unit prices, labor costs (separated into trades), 
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construction equipment, etc. (Labor costs are to be identified with specific material placed or operation 

performed.) The contractor must obtain and furnish with a proposal an itemized breakdown as described 

above, signed by each subcontractor participating in the change regardless of tier. When certified cost or 

pricing data or information other than cost or pricing data are required under FAR 15.403, the data shall 

be submitted in accordance with FAR 15.403-5. No itemized breakdown will be required for proposals 

amounting to less than $1,000. 

  

     (2) When the necessity to proceed with a change does not allow sufficient time to negotiate a 

modification or because of failure to reach an agreement, the contracting officer may issue a change order 

instructing the contractor to proceed on the basis of a tentative price based on the best estimate available 

at the time, with the firm price to be determined later. Furthermore, when the change order is issued, the 

contractor shall submit within 30 calendar days, a proposal that includes the information required by 

paragraph (b)(1) for the cost of the changes in work. 

  

     (3) The contracting officer will consider issuing a settlement by determination to the contract if the 

contractor's proposal required by paragraphs (b)(1) or (b)(2) of this clause is not received within 30 

calendar days, or if agreement has not been reached. 

  

     (4) Allowances not to exceed 10 percent each for overhead and profit for the party performing the 

work will be based on the value of labor, material, and use of construction equipment required to 

accomplish the change. As the value of the change increases, a declining scale will be used in negotiating 

the percentage of overhead and profit. Allowable percentages on changes will not exceed the following: 

10 percent overhead and 10 percent profit on the first $20,000; 7-1/2 percent overhead and 7-1/2 percent 

profit on the next $30,000; 5 percent overhead and 5 percent profit on balance over $50,000. Profit shall 

be computed by multiplying the profit percentage by the sum of the direct costs and computed overhead 

costs. 

  

     (5) The prime contractor's or upper-tier subcontractor's fee on work performed by lower-tier 

subcontractors will be based on the net increased cost to the prime contractor or upper-tier subcontractor, 

as applicable. Allowable fee on changes will not exceed the following: 10 percent fee on the first 

$20,000; 7-1/2 percent fee on the next $30,000; and 5 percent fee on balance over $50,000. 

  

     (6) Not more than four percentages, none of which exceed the percentages shown above, will be 

allowed regardless of the number of tiers of subcontractors. 

  

     (7) Where the contractor's or subcontractor's portion of a change involves credit items, such items must 

be deducted prior to adding overhead and profit for the party performing the work. The contractor's fee is 

limited to the net increase to contractor of subcontractors' portions cost computed in accordance herewith. 

  

     (8) Where a change involves credit items only, a proper measure of the amount of downward 

adjustment in the contract price is the reasonable cost to the contractor if he/she had performed the 

deleted work. A reasonable allowance for overhead and profit are properly includable as part of the 

downward adjustment for a deductive change. The amount of such allowance is subject to negotiation. 

  

     (9) Cost of Federal Old Age Benefit (Social Security) tax and of Worker's Compensation and Public 

Liability insurance appertaining to changes are allowable. While no percentage will be allowed thereon 

for overhead or profit, prime contractor's fee will be allowed on such items in subcontractors' proposals. 

  

     (10) Overhead and contractor's fee percentages shall be considered to include insurance other than 

mentioned herein, field and office supervisors and assistants, security police, use of small tools, incidental 

job burdens, and general home office expenses and no separate allowance will be made therefore. 



  VA262-12-R-0318 

 

Assistants to office supervisors include all clerical, stenographic and general office help. Incidental job 

burdens include, but are not necessarily limited to, office equipment and supplies, temporary toilets, 

telephone and conformance to OSHA requirements. Items such as, but not necessarily limited to, review 

and coordination, estimating and expediting relative to contract changes are associated with field and 

office supervision and are considered to be included in the contractor's overhead and/or fee percentage. 

  

     (11) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere 

specified at the time of final settlement under the contract and will not be included in the individual 

change. 

  

                        (End of Clause) 

  

 4.18  VAAR 852.236-89 BUY AMERICAN ACT (JAN 2008) 
  

   (a) Reference is made to the clause entitled "Buy American Act--Construction Materials," FAR 52.225-

9. 

  

   (b) Notwithstanding a bidder's right to offer identifiable foreign construction material in its bid pursuant 

to FAR 52.225-9, VA does not anticipate accepting an offer that includes foreign construction material. 

  

   (c) If a bidder chooses to submit a bid that includes foreign construction material, that bidder must 

provide a listing of the specific foreign construction material he/she intends to use and a price for said 

material. Bidders must include bid prices for comparable domestic construction material. If VA 

determines not to accept foreign construction material and no comparable domestic construction material 

is provided, the entire bid will be rejected. 

  

   (d) Any foreign construction material proposed after award will be rejected unless the bidder proves to 

VA's satisfaction: (1) it was impossible to request the exemption prior to award, and (2) said domestic 

construction material is no longer available, or (3) where the price has escalated so dramatically after the 

contract has been awarded that it would be unconscionable to require performance at that price. The 

determinations required by (1), (2), and (3) of this paragraph shall be made in accordance with Subpart 

825.2 and FAR 25.2. 

  

   (e) By signing this bid, the bidder declares that all articles, materials and supplies for use on the project 

shall be domestic unless specifically set forth on the Bid Form or addendum thereto. 

  

                            (End of Clause) 

  

 4.19  VAAR 852.236-91  SPECIAL NOTES (JUL 2002) 
  

   (a) Signing of the bid shall be deemed to be a representation by the bidder that: 

  

     (1) Bidder is a construction contractor who owns, operates, or maintains a place of business, regularly 

engaged in construction, alteration, or repair of buildings, structures, and communications facilities, or 

other engineering projects, including furnishing and installing of necessary equipment; or 

  

     (2) If newly entering into a construction activity, bidder has made all necessary arrangements for 

personnel, construction equipment, and required licenses to perform construction work; and 

  

     (3) Upon request, prior to award, bidder will promptly furnish to the Government a statement of facts 

in detail as to bidder's previous experience (including recent and current contracts), organization 
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(including company officers), technical qualifications, financial resources and facilities available to 

perform the contemplated work. 

  

   (b) Unless otherwise provided in this contract, where the use of optional materials or construction is 

permitted, the same standard of workmanship, fabrication and installation shall be required irrespective of 

which option is selected. The contractor shall make any change or adjustment in connecting work or 

otherwise necessitated by the use of such optional material or construction, without additional cost to the 

Government. 

  

   (c) When approval is given for a system component having functional or physical characteristics 

different from those indicated or specified, it is the responsibility of the contractor to furnish and install 

related components with characteristics and capacities compatible with the approved substitute 

component as required for systems to function as noted on drawings and specifications. There shall be no 

additional cost to the Government. 

  

   (d) In some instances it may have been impracticable to detail all items in specifications or on drawings 

because of variances in manufacturers' methods of achieving specified results. In such instances the 

contractor will be required to furnish all labor, materials, drawings, services and connections necessary to 

produce systems or equipment which are completely installed, functional, and ready for operation by 

facility personnel in accordance with their intended use. 

  

   (e) Claims by the contractor for delay attributed to unusually severe weather must be supported by 

climatological data covering the period and the same period for the 10 preceding years. When the weather 

in question exceeds in intensity or frequency the 10-year average, the excess experienced shall be 

considered "unusually severe." Comparison shall be on a monthly basis. Whether or not unusually severe 

weather in fact delays the work will depend upon the effect of weather on the branches of work being 

performed during the time under consideration. 

  

                            (End of Clause) 

  

 4.20  VAAR 852.246-74  SPECIAL WARRANTIES (JAN 2008) 
  

   The clause entitled "Warranty of Construction" in FAR 52.246-21 is supplemented as follows: 

  

   Any special warranties that may be required under the contract shall be subject to the elections set forth 

in the FAR clause at 52.246-21, Warranty of Construction, unless otherwise provided for in such special 

warranties. 

  

                              (End of Clause) 

  

 4.21  VAAR 852.273-76 ELECTRONIC INVOICE SUBMISSION (Interim - October 

2008) 
  

   (a) To improve the timeliness of payments and lower overall administrative costs, VA strongly 

encourages contractors to submit invoices using its electronic invoicing system.  At present, electronic 

submission is voluntary and any nominal registration fees will be the responsibility of the contractor. VA 

intends to mandate electronic invoice submission, subject to completion of the federal rulemaking 

process.  At present, VA is using a 3rd party agent to contact contractors regarding this service.  During 

the voluntary period, contractors interested in registering for the electronic system should contact the 

VA's Financial Services Center at http://www.fsc.va.gov/einvoice.asp. 
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 4.22  52.252-2  CLAUSES INCORPORATED BY REFERENCE  (FEB 1998) 
  

   This contract incorporates one or more clauses by reference, with the same force and effect as if they 

were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the 

full text of a clause may be accessed electronically at this/these address(es): 

  

   http://www.acquisition.gov/far/index.html 

   http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm 

  

  

                        (End of Clause) 

                             

 52.204-7 CENTRAL CONTRACTOR REGISTRATION APR 2008 

 52.204-10 REPORTING EXECUTIVE COMPENSATION AND JUL 2010 

   FIRST-TIER SUBCONTRACT AWARDS 

 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST DEC 2010 

   WHEN SUBCONTRACTING WITH CONTRACTORS 

   DEBARRED, SUSPENDED, OR PROPOSED FOR 

   DEBARMENT 

 52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE NOV 2011 

 52.222-3 CONVICT LABOR JUN 2003 

 52.222-6 DAVIS-BACON ACT JUL 2005 

 52.222-7 WITHHOLDING OF FUNDS FEB 1988 

 52.222-8 PAYROLLS AND BASIC RECORDS JUN 2010 

 52.222-9 APPRENTICES AND TRAINEES JUL 2005 

 52.222-10 COMPLIANCE WITH COPELAND ACT FEB 1988 

   REQUIREMENTS 

 52.222-11 SUBCONTRACTS (LABOR STANDARDS) JUL 2005 

 52.222-12 CONTRACT TERMINATION - DEBARMENT FEB 1988 

 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED FEB 1988 

   ACT REGULATIONS 

 52.222-14 DISPUTES CONCERNING LABOR STANDARDS FEB 1988 

 52.222-15 CERTIFICATION OF ELIGIBILITY FEB 1988 

 52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999 

 52.222-26 EQUAL OPPORTUNITY MAR 2007 

 52.222-27 AFFIRMATIVE ACTION COMPLIANCE FEB 1999 

   REQUIREMENTS FOR CONSTRUCTION 

 52.222-35 EQUAL OPPORTUNITY FOR VETERANS SEP 2010 

 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH OCT 2010 

   DISABILITIES 

 52.222-37 EMPLOYMENT REPORTS ON VETERANS SEP 2010 

 52.222-50 COMBATING TRAFFICKING IN PERSONS FEB 2009 

 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW MAY 2011 

   INFORMATION 

 52.223-18 ENCOURAGING CONTRACTOR POLICIES  AUG 2011 

   TO BAN TEXT MESSAGING WHILE DRIVING 

 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN JUN 2008 

   PURCHASES 

 52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS DEC 2007 

 52.228-2 ADDITIONAL BOND SECURITY OCT 1997 
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 52.228-11 PLEDGES OF ASSETS SEP 2009 

 52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR OCT 1995 

   BONDS 

 52.228-14 IRREVOCABLE LETTER OF CREDIT DEC 1999 

 52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION SEP 2002 

   CONTRACTS 

 52.232-23 ASSIGNMENT OF CLAIMS JAN 1986 

 52.232-27 PROMPT PAYMENT FOR CONSTRUCTION OCT 2008 

   CONTRACTS 

 52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER-- MAY 1999 

   OTHER THAN CENTRAL CONTRACTOR 

   REGISTRATION 

 52.233-1 DISPUTES JUL 2002 

   ALTERNATE I (DEC 1991) 

 52.233-3 PROTEST AFTER AWARD AUG 1996 

 52.233-4 APPLICABLE LAW FOR BREACH OF OCT 2004 

   CONTRACT CLAIM 

 52.236-2 DIFFERING SITE CONDITIONS APR 1984 

 52.236-3 SITE INVESTIGATION AND CONDITIONS APR 1984 

   AFFECTING THE WORK 

 52.236-5 MATERIAL AND WORKMANSHIP APR 1984 

 52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984 

 52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991 

 52.236-8 OTHER CONTRACTS APR 1984 

 52.236-9 PROTECTION OF EXISTING VEGETATION, APR 1984 

   STRUCTURES, EQUIPMENT, UTILITIES, AND 

   IMPROVEMENTS 

 52.236-10 OPERATIONS AND STORAGE AREAS APR 1984 

 52.236-11 USE AND POSSESSION PRIOR TO COMPLETION APR 1984 

 52.236-12 CLEANING UP APR 1984 

 52.236-13 ACCIDENT PREVENTION NOV 1991 

 52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES APR 1984 

 52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995 

 52.242-14 SUSPENSION OF WORK APR 1984 

 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS DEC 2010 

 52.246-21 WARRANTY OF CONSTRUCTION MAR 1994 

 52.253-1 COMPUTER GENERATED FORMS JAN 1991 


